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ADDENDUM 03
RFP-PS-2025-2026-039-PMO-CDBG
A/E DESIGN & ENVIRONMENTAL PROFESSIONAL SERVICES FOR DSPR’S FACILITY REHABILITATION,
RESILIENCE, AND MITIGATION PROJECT UNDER THE COMMUNITY DEVELOPMENT

BLOCK GRANT-MITIGATION INFRAESTRUCTURE MITIGATION PROGRAM

Purpose:

The purpose of this addendum is to answer all questions submitted by potential proponent’s.

PREDEFINED GROUP A

1. Are the building's construction plans available? And will they be provided by the owner
so it may be used as a guide for evaluation and design?

e DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform allrequired field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings, and all- engineering ;0nd-. architectural
deliverables required under the Scope of Work, in‘accordance with Article 10;
Sections 1.3 and 1.4.

2. Are the following studies and/or reports be available and will they be provided by the
owner? a) Survey and Topography; b) Studies of hazardous materials (lead, asbestos,
etc.); c) Hydrologic and Hydraulic (stormwater system)

e DSPR does not have existing surveys, topographic surveys, hazardous materidls
studies, hydrologic and hydraulic studies, or. other technical reports for the
facilities included in this procurement. Propenents shall perform-or procure all
investigations, assessments, surveys, and technical —studies- required to
complete the Scope of Work and prepare the sequired engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Attachment B.
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3. Are code evaluation and compliance required for the stormwater system?

Yes. Proponents shall include the evaluation of the existing stormwater system
and determine the improvements necessary to comply with all applicable
federal, state, and local codes, standards, and regulations as part of their
technical and cost proposals, in accordance with Article 10, Sections 1.3 and 1.4.

4. Can the owner limit the evaluation areas for the stormwater system on site?

DSPR will not establish or limit the stormwater evaluation areas for purposes of
proposal preparation. Proponents shall determine the limits of the stormwater
system and site areas to be evaluated as part of their required field
investigations, assessment, and professional evaluation in preparing  their
technical and cost proposals, in accordance with Article 10, Sections 1.3 and 1.4.

5. Can the owner clarify and define the limits for evaluation and design for the following
items: a) Sanitary facilities; b) Building doors and their hardware; c) Parking; d)
Stormwater system

The limits of the evaluation and design for sanitary facilities, building doors and
hardware, parking areas, and the stormwater system shall be as identified in the
mitigation needs and the Scope of Work for each facility. Proponents shall
evaluate existing conditions and develop the engineering and architectural
design necessary to complete the required mitigation measures, in accordance
with Article 10 - Scope of Work.

6. Is there anything protected by the State Historic Preservation Office? If not, should it still
be included in the proposal as stated by the RFP?

DSPR's preliminary assessments did not identify any of the facilities included in
this RFP as historic properties or as requiring Historic Preservation review.
Proponents shall consider the requirements of the Environmental Review,
including the evaluation of the applicability of Section 106 and other historic
preservation requirements, and shall include the services necessary to comply
with such requirements in their proposals, in accordance with Article 10, Section
1.3.1.
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PREDEFINED GROUP B
7. Are the building’s construction plans available, and will they be provided by the owner?

e DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop  the existing conditions documentation,
including the preparation of as-built drawings and all engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4.

8. Will the assessment report be for all design disciplines (architecture, structure,
electricity, mechanic, etc.)?

e Yes. Proponents shall perform all evaluations, investigations, and assessments
necessary to develop the required engineering and architectural deliverables
for all applicable design disciplines, including architecture, structural,
mechanical, electrical, plumbing, and other specialized services required by
the Scope of Work for each facility, in accordance with Article 10, Sections 1.3
and 1.4.

9. What year was the building built?

e DSPR does not have the year of construction for the facilities included in this
procurement. Proponents shall perform the necessary site investigations and
records research required to complete the Scope of Work and develop the
required engineering and architectural deliverables, in accordance with Article
10, Sections 1.3 and 1.4.

o Refer to Addenda 12: DSPR’s Healthcare Facilities Locations.

10. What is the building’s square area?

e DSPR does not have the existing gross square footage for the facilities
included in this procurement. Proponents shall. determine the existing building
areas as part of their required field investigations‘and professional evaluation
in developing their technical and cost proposals, in accordance with Article
10, Sections 1.3 and 1.4.

¢ Refer to Addenda 12: DSPR’s Healthcare Facilities Locations.

1. Is there anything protected by the State Historic Preservation Office?

e DSPR's preliminary assessments did not identify any of the facilities included in
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this RFP as historic properties or as requiring Historic Preservation review.
However, Proponents shall be responsible for conducting the required
Environmental Review, evaluating the applicability of Section 106 and other
historic preservation requirements, and coordinating with SHPO, when
applicable, in accordance with Article 10, Section 1.3.11.

12. Will the construction plans have the space distribution, ceiling plans (acoustical,
lighting, alarms, and a/c ventilation placement), location of utilities room (mechanical,
electrical and communications), elevations and sections?

DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop the existing conditions documentation,
including the preparation of as-built drawings and all engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4.

13. If the owner does not have the original plans, will it be necessary to perform an asbuilt
structural analysis of the reinforced steel in the main structural elements? Will this
analysis be included in the proposal or will it be provided by the owner

Yes. If existing structural drawings are not available, Proponents shall perform
the required field investigations and evaluations necessary to develop the
existing conditions documentation and prepare the engineering analyses and
deliverables required under the Scope of Work, including those based on field
verification, in accordance with Article 10, Sections 1.3 and 1.4.

PREDEFINED GROUP C

14. ;Estardn disponibles los planos de construccién del edificio? De ser asi, ¢serdin provistos
a la compania que se le adjudique el proyecto como parte de los documentos del
mismo?

DSPR does not have existing construction plans’ or-as-built drawings for the
facilities included in this procurement. Proponents shall perform all required field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings and all engineering and architectural
deliverables required under the Scope of Work, in accordance with Article 10,
Sections 1.3 and 1.4.
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15. ¢Existen estudios estructurales, geotécnicos o evaluaciones previas disponibles para
estas facilidades?

e DSPR does not have existing structural studies, geotechnical investigations, or
previous evaluations for the facilities included in this procurement. Proponents
shall perform or procure all investigations, studies, and evaluations necessary
to complete the Scope of Work and develop the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.4.

16. ¢En qué ano fueron construidos los edificios?

¢ DSPR does not have the year of construction for the facilities included in this
procurement. Proponents shall perform the necessary site investigations and
records research required to complete the Scope of Work and develop the
required engineering and architectural deliverables, in accordance with Article
10, Sections 1.3 and 1.4.

e Refer to Addenda 12: DSPR’s Healthcare Facilities Locations.

17. ¢Existen estudios de asbesto, pintura con plomo u otros materiales peligrosos de cada
edificio?

e DSPRdoes not have existing asbestos surveys, lead-based paint studies, or other
hazardous materials assessments for the facilities includedin this procurement.
Proponents shall perform or procure all investigations, assessments, and testing
necessary to complete the Scope of Work and comply with applicable federal,
state, and local requirements, in accordance with Article 10, Sections 1.3 and 1.4.

18. ¢El Environmental Review requerido comprende la preparacion completa de la
documentacién conforme a HUD (24 CFR Part 58)?

e Yes. Proponents shall prepare the Environmental Review in full compliance with
the requirements of 24 CFR Part 58, including all analyses, documentation,
consultations, notices, specialized studies,  responses, revisions, and other
deliverables required under the applicable Level. of Environmental Review
Determination, in accordance with Article 10, Section 1.3.

19. ¢Cudl es el drea total de construccién de cada edificio (pies cuadrados) y cuantos
niveles tiene cada uno?

¢ DSPR does not have the existing gross square footage for the facilities included
in this procurement. Proponents shall determine the existing building areas as
part of their required field investigations and professional evaluation in
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developing their technical and cost proposals, in accordance with Article 10,
Sections 1.3 and 1.4.
Refer to Addenda 12: DSPR’s Healthcare Facilities Locations.

20. Considerando que varios de los edificios albergan diferentes usos, ¢los trabajos
descritos en el RFP aplican a la totalidad del edificio?

The Proposal shall include the evaluation and development of the required
engineering and architectural services for the entire building to support the
mitigation scope contemplated under this procurement. Proponents shall
determine the specific improvements and mitigation measures based on the
required field investigations and professional evaluation, in accordance with
Article 10, Sections 1.3 and 1.4,

2. ¢Podrian aclararse y definirse los Ilimites de las dreas exteriores (site)
(estacionamientos, iluminaciéon, verjas entre otras) que deberdn ser evaluadas e
impactadas como parte del alcance de los proyectos?

Proponents shall evaluate all exterior site areas and improvements necessary
to support the proposed mitigation measures and complete the Scope of Work.
The specific limits of the site work shall be determined based on the required
field investigations and professional evaluation, in accordance with Article 10,
Sections 1.3 and 1.4.

Please review Addenda #11: Informational sheet about parking lots, water
tank/cisterns, and power generators per healthcare facility.

22, :Existe algun elemento o componente del proyecto que esté protegido o sujeto a
regulaciones de la Oficina Estatal de Conservacion Histérica (State Historic Preservation
Office — SHPO)?

DSPR’s preliminary assessments did not identify any of the facilities included in
this RFP as historic properties or as requiring Historic Preservation review.
However, Proponents shall consider the requirements of the Environmental
Review, evaluate the applicability of Section 106 and other historic preservation
requirements, and coordinate with SHPO, when applicable, in accordance with
Article 10, Section 1.3.11.
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23. :La evaluaciéon (assessment) requerida para todos los proyectos que comprende
todas las disciplinas de disefio, incluyendo arquitectura, ingenieria civil, ingenieria
estructural, ingenieria mecdnica e ingenieria eléctrica?

Yes. Proponents shall perform all evaluations, investigations, and assessments
necessary to develop the required engineering and architectural deliverables
for all applicable design disciplines, including architecture, structural,
mechanical, electrical, plumbing, and other specialized services required by the
Scope of Work for each facility, in accordance with Article 10, Sections 1.3 and
1.4.

24. ;Se tiene conocimiento de deficiencias o problemas existentes en los sistemas de los
edificios y/o de los sitios (sites), tales como sistemas de agua potable y sanitaria, aire
acondicionado, comunicaciones, sistema eléctrico u otros servicios?

DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the facilities included in this procurement.
Proponents shall perform all required field investigations, assessments, and
evaluations necessary to identify existing conditions and develop the required
engineering and architectural deliverables, in accordance with- Article 10,
Sections 1.3 and 1.4.

25. ;Existe un presupuesto de construccién asignado individualmente para cada una de
las tres facilidades del Grupo C? ¢de ser positivo, se podrd notificar?

DSPR will not disclose or establish an estimated construction budget for the
individual facilities included in this procurement. Proponents shall develop their
technical and cost proposals based on the requirements of the RFP, site visits,
and their professional evaluation, in accordance with Article 6 and Article 10.

26. ¢Puede el DSPR confirmar si las tres facilidades serdn disefiadas simultdneamente bajo
un mismo Notice to Proceed?

DSPR will issue the Notice(s) to Proceed in accordance with the terms and
conditions of the resulting contract and the RFP. Proponents shall prepare their
technical and cost proposals based on the requirements established in‘the RFP
and shall not assume that all facilities within a predefined group will be
authorized under a single Notice to Proceed, in accordance with Article 11.
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27. ¢El DSPR podrd modificar el alcance de trabajo luego de completarse la fase de
evaluacion inicial?

Yes. DSPR reserves the right to modify the Scope of Work in accordance with the
terms and conditions of the RFP and the resulting contract. Proponents shall
prepare their technical and cost proposals based on the requirements
established in the RFP. Any changes to the Scope of Work, if applicable, shall be
managed in accordance with the contract provisions.

28. ;:Se permitird recomendar medidas adicionales de mitigacidn que no estén
expresamente incluidas en el RFP, siempre que mejoren la resiliencia de las facilidades?

Yes. Proponents may recommend additional mitigation measures, provided
such recommendations are consistent with the objectives, requirements, and
funding eligibility of the RFP and the Community Development Block Grant-
Mitigation (CDBG-MIT) Program. Any such recommendations shall be supported
by the required technical evaluation and. professional judgment and shall
comply with the applicable requirements of Article 10.

29. ¢Se requiere levantamiento topogrdéfico en las tres facilidades?

Proponents shall perform or procure the geotechnical investigations,
topographic surveys, and any other studies required to complete the Scope of
Work, based on their professional evaluation and the mitigation needs identified
for each facility, in accordance with Article 10, Sections 1.3 and 1.4.

30. De no existir planos estructurales del disefio original de los edificios que requieren
evaluacion sismica, pues es necesario hacer un estudio de identificacion (LIDAR) de
acero de refuerzo de los elementos principales estructurales. ¢Ese estudio tiene que ser
incluido en la propuesta o serd provisto por el duefio?

DSPR will not provide specialized studies for the facilities included in this
procurement. Proponents shall determine and include in their technical and cost
proposals all investigations, testing, studies, cand evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.
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31. ¢Podrd confirmar que los as-built requeridos para los edificios serdn uno de tipo
arquitectonico donde ilustre plantas de piso con distribucion de espacio, plantas de
plafones acdusticos, identificando equipos instalados, plantas de piso con drea de
cuarto, mecdnicos, eléctricos y comunicaciones con fachadas y elevaciones

Proponents shall prepare the existing conditions documentation and as-built
drawings required to support the engineering and architectural deliverables
identified in the Scope of Work. The content and level of detail of the as-built
drawings shall be sufficient to develop the required design documents and shall
be consistent with the requirements of Article 10, Sections 1.3 and 1.4.

PREDEFINED GROUP D

32. ¢Estaran disponibles los planos de construccién del edificio? De ser asi, ¢serdn provistos
a la compafia que se le adjudique el proyecto como parte de los documentos del
mismo?

DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings and all engineering and architectural
deliverables required under the Scope of Work, in accordance with Article 10,
Sections 1.3 and 1.4.

33. ¢Existen estudios estructurales, geotécnicos o evaluaciones previas disponibles para
estas facilidades?

DSPR does not have existing structural studies, geotechnical investigations, or
previous evaluations for the facilities included in this procurement. Proponents
shall perform or procure all investigations, studies, and evaluations necessary
to complete the Scope of Work and develop the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.4.

34. ¢En qué afo fueron construidos los edificios?

DSPR does not have the year of construction for the facilities included in this
procurement. Proponents shall perform the necessary site investigations and
records research required to complete the Scope of Work and develop the
required engineering and architectural deliverables, in accordance with Article
10, Sections 1.3 and 1.4.

Refer to Addenda 12: DSPR’s Healthcare Facilities Locations.
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35. ¢Existen estudios de asbesto, pintura con plomo u otros materiales peligrosos de cada
edificio?

DSPR does not have existing asbestos surveys, lead-based paint studies, or other
hazardous materials assessments for the facilities included in this procurement.
Proponents shall perform or procure all investigations, assessments, and testing
necessary to complete the Scope of Work and comply with applicable federal,
state, and local requirements, in accordance with Article 10, Sections 1.3 and 1.4.

36. ¢El Environmental Review requerido comprende la preparacion completa de la
documentacién conforme a HUD (24 CFR Part 58)?

Yes. Proponents shall prepare the Environmental Review in full compliance with
the requirements of 24 CFR Part 58, including all analyses, documentation,
consultations, notices, specialized studies, responses, revisions, and other
deliverables required under the applicable Level of Environmental Review
Determination, in accordance with Article 10, Section 1.3.

37. ¢Cudl es el drea total de construcciéon de cada edificio (pies cuadrados) y cuantos
niveles tiene cada uno?

DSPR does not have the existing gross square footage for the facilities included
in this procurement. Proponents shall determine the existing building areas as
part of their required field investigations and professional evaluation in
developing their technical and cost proposals, in accordance with Article 10,
Sections 1.3 and 1.4.

Refer to Addenda 12: DSPR’s Healthcare Facilities Locations.

38. Considerando que varios de los edificios albergan diferentes usos, ¢los trabajos
descritos en el RFP aplican a la totalidad del edificio?

The Proposal shall include the evaluation tand development of the required
engineering and architectural services for the entire building to support the
mitigation scope contemplated under this procurement. Proponents shall
determine the specific improvements and mitigation measures based on the
required field investigations and professional evaluation, in accordance with
Article 10, Sections 1.3 and 1.4.
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39. ¢Podrian aclararse y definirse los limites de las dreas exteriores (site)
(estacionamientos, iluminacion, verjas entre otras) que deberdn ser evaluadas e
impactadas como parte del alcance de los proyectos?

e Proponents shall evaluate all exterior site areas and improvements necessary
to support the proposed mitigation measures and complete the Scope of Work.
The specific limits of the site work shall be determined based on the required
field investigations and professional evaluation, in accordance with Article 10,
Sections 1.3 and 1.4.

e Refer to Addenda 11: Informational sheet about parking lots, water
tank/cisterns, and power generators per healthcare facility.

40. ¢Existe algln elemento o componente del proyecto que esté protegido o sujeto a
regulaciones de la Oficina Estatal de Conservacion Histérica (State Historic Preservation
Office — SHPO)?

e DSPR’s preliminary assessments did not identify any of the facilities included in
this RFP as historic properties or as requiring Historic Preservation review.
However, Proponents shall consider the requirements of the Environmental
Review, evaluate the applicability of Section 106 and other historic preservation
requirements, and coordinate with SHPO, when applicable, in‘accordance with
Article 10, Section 1.3.11.

41. ¢la evaluacion (assessment) requerida para todos los proyectos que comprende
todas las disciplinas de disefio, incluyendo arquitectura, ingenieria civil, ingenieria
estructural, ingenieria mecdnica e ingenieria eléctrica

¢ Yes. Proponents shall perform all evaluations, investigations, and assessments
necessary to develop the required engineering and architectural deliverables
for all applicable design disciplines, including architecture, structural,
mechanical, electrical, plumbing, and other specialized services required by the
Scope of Work for each facility, in accordance with Article 10, Sections 1.3 and
1.4.

42. ;Se tiene conocimiento de deficiencias o problemas existentes en los sistemas de los
edificios y/o de los sitios (sites), tales como sistemas de agua potable y sanitaria, aire
acondicionado, comunicaciones, sistema eléctrico u otros servicios?

e DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the facilities included in this procurement.
Proponents shall perform all required field investigations, assessments, and
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evaluations necessary to identify existing conditions and develop the required
engineering and architectural deliverables, in accordance with Article 10,
Sections 1.3 and 1.4.

43. ¢Existe un presupuesto de construccioén asignado individualmente para cada una de
las tres facilidades del Grupo C? ¢de ser positivo, se podrd notificar?

DSPR will not disclose or establish an estimated construction budget for the
individual facilities included in this procurement. Proponents shall develop their
technical and cost proposals based on the requirements of the RFP, site visits,
and their professional evaluation, in accordance with Article 6 and Article 10.

44. ;Puede el DSPR confirmar si las tres facilidades serdn disefiadas simultdneamente bajo
un mismo Notice to Proceed?

DSPR will issue the Notice(s) to Proceed in accordance with the terms and
conditions of the resulting contract and the RFP. Proponents shall prepare their
technical and cost proposals based on the requirements established in the RFP
and shall not assume that all facilities within a predefined group will be
authorized under a single Notice to Proceed, in accordance with Article 11.

45. ¢El DSPR podrd modificar el alcance de trabajo luego de completarse la fase de
evaluacioén inicial?

Yes. DSPR reserves the right to modify the Scope of Work in accordance with the
terms and conditions of the RFP and the resulting contract. Proponents shall
prepare their technical and cost proposals based on the requirements
established in the RFP. Any changes to the Scope of Work, if applicable, shall be
managed in accordance with the contract provisions

46. :Se permitird recomendar medidas adicionales de mitigacidn que no estén
expresamente incluidas en el RFP, siempre que mejoren la resiliencia de las facilidades?

Yes. Proponents may recommend additional-mitigation measures, provided
such recommendations are consistent with the objectives, requirements, and
funding eligibility of the RFP and the Community Development Block Grant-
Mitigation (CDBG-MIT) Program. Any such recommendations shallbe supported
by the required technical evaluation and professional judgment and shall
comply with the applicable requirements of Article 10.
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47. ¢Se requiere levantamiento topogrdfico en las tres facilidades?

Proponents shall perform or procure the geotechnical investigations,
topographic surveys, and any other studies required to complete the Scope of
Work, based on their professional evaluation and the mitigation needs identified
for each facility, in accordance with Article 10, Sections 1.3 and 1.4.

48. De no existir planos estructurales del diseno original de los edificios que requieren
evaluacién sismica, pues es necesario hacer un estudio de identificacién (LIDAR) de
acero de refuerzo de los elementos principales estructurales. ¢Ese estudio tiene que ser
incluido en la propuesta o serd provisto por el duefio?

DSPR does not have specialized studies for the facilities included in this
procurement. Proponents shall determine and include in their technical and cost
proposals all investigations, testing, studies, and evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and1.4.

49. ¢;Podrd confirmar que los as-built requeridos para los edificios serdn uno de tipo
arquitecténico donde ilustre plantas de piso con distribucién de espacio, plantas de
plafones acdusticos, identificando equipos instalados, plantas de piso con drea de
cuarto, mecanicos, eléctricos y comunicaciones con fachadas y elevaciones?

Proponents shall prepare the existing conditions documentation and as-built
drawings required to support the engineering and architectural deliverables
identified in the Scope of Work. The content and level of detail of the as-built
drawings shall be sufficient to develop the required design documents and shall
be consistent with the requirements of Article 10, Sections 1.3 and 1.4.

50. ¢Existen estudios estructurales o de vulnerabilidad que sustenten los alcances de
mitigacion propuestos? De ser positivo ¢los mismos serdn provistos a la compafiia que
se le adjudique la subasta?

DSPR does not have existing structural studies, geotechnical investigations,
topographic surveys, hydraulic and hydrologic studies, or previous evaluations
available for the facilities included in this procurement. 'Proponents shall
perform or procure all investigations, studies, and evaluations they deem
necessary to develop the required engineering and architectural deliverables,
in accordance with Article 10, Sections 1.3 and 1.4.
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51. ¢Existen limitaciones relacionadas con la topografia, acceso o permisos que deban ser
consideradas durante el disefio?

DSPR does not have information regarding site-specific topographic, access, or
permitting limitations available for the facilities included in this procurement.
Proponents shall perform the necessary field investigations and professional
evaluations to identify any conditions that may affect the design and shall
develop their proposals in accordance with the requirements of Article 10,
Sections 1.3 and 1.4

52. ¢Se permitird desarrollar las tres facilidades del Grupo D por fases independientes para
agilizar las entregas y el proceso de revision

DSPR will determine the sequencing of the services and the issuance of any
Notice(s) to Proceed in accordance with the requirements of the RFP and the
resulting contract. Proponents shall prepare their technical and cost proposals
based on the Scope of Work and shall not assume that the facilities will be
authorized or performed in independent phases unless otherwise directed by
the DSPR.

PREDEFINED GROUP E

53. Are the building’s construction plans available, and will they be provided?

DSPR does not have existing construction plans or as-built drawings available
for the facilities included in this procurement. Proponents shall perform all
required field investigations —and develop the existing conditions
documentation, including the preparation' of as-built drawings and all
engineering and architectural deliverables required under the Scope of Work, in
accordance with Article 10, Sections 1.3 and 1.4.

54. Will the construction plans have the space distribution, ceiling plans (acoustical,
lighting, alarms, and a/c ventilation placement), location of utilities room (mechanical,
electrical and communications), elevations and sections?

DSPR does not have existing construction plans available for. the facilities
included in this procurement. Proponents shall perform all required field
investigations and prepare the existing conditions documentation and as-built
drawings necessary to support the required engineering and architectural
deliverables, in accordance with Article 10, Sections 1.3 and 1.4.
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55. What year was the building built?

DSPR does not have information regarding the construction year available for
the facilities included in this procurement. Proponents shall perform the
necessary field investigations and records research required to develop the
engineering and architectural deliverables in accordance with Article 10,
Sections 1.3 and 1.4.

56. What is the building's square area?

DSPR does not have the gross building area available for the facilities included
in this procurement. Proponents shall determine the building area through the
required field investigations as necessary to develop the engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.4.
Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.

57. Are the works detailed in the RFP for the whole building even if the uses are different?

The Proposal shall include the evaluation and development of the required
engineering and architectural services for the entire building to support the
mitigation scope contemplated under this procurement. The Selected
Proponent shall determine the specific improvements and mitigation measures
based on the required field investigations and professional evaluation, in
accordance with Article 10, Sections 1.3 and 1.4.

58. Can the limits for the site areas (parking, lighting, etc.) to be evaluated and impacted
be clarified and defined?

Proponents shall determine the limits of the exterior site areas to be evaluated,
including parking areas, site lighting, fencing, and other site improvements, as
part of their required field investigations and professional evaluation in
preparing their technical and cost proposals. The extent of the site work shall be
based on the mitigation needs identified for each facility, in accordance with
Article 10, Sections 1.3 and 1.4.

Refer to Addenda 11: Informational sheet about’ parking lots, water
tank/cisterns, and power generators per healthcare facility.

Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.

59. Is there anything protected by the State Historic Preservation Office?

DSPR’s preliminary assessments did not identify any of the facilities included in
this RFP as historic properties or as requiring Historic Preservation review.
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However, Proponents shall consider the requirements of the Environmental
Review, evaluate the applicability of Section 106 and other historic preservation
requirements, and coordinate with SHPO, when applicable, in accordance with
Article 10, Section 1.3.11.

60. Is the required assessment for all the design disciplines (architecture, civil, structure,
mechanic, electric)?

Yes. Proponents shall perform all evaluations, investigations, and assessments
necessary to develop the required engineering and architectural deliverables
for all applicable design disciplines, including architecture, structural,
mechanical, electrical, plumbing, and other specialized services required by the
Scope of Work for each facility, in accordance with Article 10, Sections 1.3 and
1.4.

B1. Are there any utility problems in the building and/or site (potable and sanitary water
systems, air conditioning system, communication systems, electrical system, etc.)

DSPR does not have information regarding existing deficiencies in the building
or site systems available for the facilities included in this procurement.
Proponents shall perform all required field investigations/and professional
evaluations to identify existing conditions and develop the required engineering
and architectural deliverables, in accordance with Article 10, Sections 1.3 and
1.4.

62. Does the work of the RFP include the roofed court on the site of the Vega Baja CTS?

No. The roofed court at the Vega Baja CTS is not included within the scope of
work of this procurement and shall not be evaluated as part of the required
engineering and architectural services. The Proposal shall ‘be prepared in
accordance with the Scope of Work established in Article 10, Sections 1.3 and
1.4.

63. How many levels does the pediatric building in Arecibo have?

The Arecibo Pediatric Center consists of one (1) level for purposes of this
procurement.
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64. Whose responsibility will the radiographic study of steel in structural elements be if
there are no construction plans of the pediatric building in Arecibo?

DSPR does not have specialized studies available for the facilities included in this
procurement. Proponents shall determine and include in their technical and
cost proposals all investigations, testing, studies, and evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.

65. If the owner does not have the original plans, will it be necessary to perform an as-built
structural analysis of the reinforced steel in the main structural elements? Will this
analysis be included in the proposal or will it be provided by the owner

DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop the existing conditions documentation,
including the preparation of as-built drawings and all engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4

66. El alcance de trabajo (Scope of Work) incluido bajo el "Articulo 10" en el documento de
la subasta muestra una descripcion general de los trabajos a realizarse. Solicitamos
respetuosamente que se comparta el alcance detallado por grupo de proyecto y
presupuesto asignado a cada grupo para poder determinar los honorarios de servicio
de diserio.

The Scope of Work for each project predefined group is established in Article 10
of the RFP. The DSPR does not have additional detailed scopes of work available
beyond those included in the solicitation documents. In accordance with Article
3 of the RFP, each Proponent is responsible for visiting the project site and
becoming fully informed of the existing conditions and constraints that may
affect the execution of the work. For preparing the proposals, the DSPR will
provide the approximate parking area square footage, water tank/cistern
and/or power generator minimum requirements for edch‘applicable facility.
DSPR will not disclose the estimated construction budget or any budget
allocation by facility or project pre-defined group.

Refer to Addenda 11: Informational sheet about parking lots, water
tank/cisterns, and power generators per healthcare facility.
Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.
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67. Segln se da a entender en el RFP, se puede someter propuesta por grupo de proyecto.
En cuanto a formato de entrega si se decidiera someter propuesta para mdaltiples
grupos, ¢se requiere entregar un documento individual por grupo o solo un documento
con la propuesta de todos los grupos?

Proponents submitting proposals for multiple project pre-defined groups shall
submit a separate proposal for each project pre-defined group. Each proposal
shall be complete and include all information required by the RFP for the
applicable project pre-defined group.

68. Para mantener uniformidad al momento de someter las propuestas solicitamos los
estudios minimos a ser incluidos en cada grupo segun aplicable (estudio de asbesto y
plomo, mensuraq, etc.)

Proponents shall identify and include in their technical and cost proposals the
investigations, testing, studies, surveys, and evaluations necessary based on the
conditions and characteristics of each facility to complete the required
engineering and architectural services and deliverables, in accordance with
Article 10, Sections 1.3 and 1.4.

PREDEFINED GROUP C

69. ¢Cudl es el limite de los perimetros que se van a asfaltar?

The approximate asphalt square footage for each facility is provided in
Addenda 11: Informational sheet about parking lots, water tank/cisterns, and
power generators per healthcare facility. Proponents shall review the
information provided and verify the limits and dimensions of the asphalt areas
as part of the Existing Conditions Assessment.

Refer to Addenda 11: Informational sheet) about parking lots, water
tank/cisterns, and power generators per healthcare facility.

Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.

70. ¢Cudntos dias se requiere que los edificios mantengan agua potable para la
operacion?

For design purposes, Proponents shall assume that the potable water storage
system shall provide a minimum of ten (10) days of operational capacity for the
facility. Proponents shall verify the required storage capacity based on the
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7.

72.

facility's operational demand and develop the appropriate engineering design
in accordance with the Scope of Work and applicable codes and standards.

¢Cudles son los edificios que se consideran la prioridad (deben estar operando en todo
momento) carga critica?

o All facilities included in this procurement shall be considered critical facilities
and shall be designed to support continuity of operations following a hazard
event, in accordance with the Scope of Work. Proponents shall evaluate the
critical loads required to maintain essential operations as part of the Existing
Conditions Assessment and develop the appropriate engineering design.

Agradecemos si se nos puede proveer las facturas de electricidad de estos sites.

e DSPR will not provide utility bills as part of this procurement. Proponents shall
perform the required Existing Conditions Assessment and collect the information
necessary to support their engineering and architectural evaluation, in
accordance with Article 10.

PREDEFINED GROUP A

73.

74.

75.

(Art. 9, Sec. 9) Article 9, Section 9 states awards will be given "by predefined groups” but
contracts "will be made by facility.” If a firm is awarded a group, is it contractually
obligated to design and administer all facilities in that group, or may DSPR execute
contracts for a subset of facilities within a group at its discretion?
e Contracts will be granted for each facility within a predefined group:.
o Refer to RFP Article 10- Scope of Work | Mitigation Needs, Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are- Subsection 1.

(Art. 10, Special Consideration 5) Design activities beyond 30% and environmental
review will pause pending DSPR's Notice to Proceed (NTP). What is the anticipated
maximum waiting period between the 30% deliverable submission and DSPR issuance
of the continuation NTP? Does the contract execution clock suspend during this pause?

e Pause time should be considered during the execution period. Regulatory delays

are not considered non-compliance per Article 12.

(Art. 10, Sec. 1 — Multiple Facilities) Multiple facilities list "Internal Infrastructure
Improvements to Address Wear-Related Deficiencies and Ensure Regulatory
Compliance” without specifying the nature or extent of those deficiencies. Will DSPR
provide existing facility condition assessments, deficiency reports, or asset condition
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76.

77.

78.

data prior to proposal submission, or will the Initial Assessment Report (Task 1) be the
sole source of this information?

e DSPR does not have information regarding existing deficiencies in the building or
site systems available for the facilities included in this procurement. Proponents
shall perform all required field investigations and professional evaluations to
identify existing conditions and ‘develop the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.4.

¢ Please also refer to RFP Article 13- A&E Design Work by Phases, 13.1 General, 13.2

Phase I- Existing Conditions Assessment and Project Initiation.

(Art. 10, Sec. 4) Article 10, Section 4 references a "project budget” DSPR has established
for additional special services. What is the total dollar value of this special task
allowance per facility or per group, and how should this budget be reflected in the Cost
Schedule Form?
¢ No construction budget or project allowance ceiling will be published.
Proposers must develop their own construction cost projections and allowance
assumptions. Proponents shall submit one Cost Schedule Form for‘each facility
included in the selected predefined group. In addition, a summary Cost
Schedule identifying the total proposed fee for the entire predefined group
shall be included.
o Refer to: Addenda #9: Revised Cost Schedule Forms

(Att. B — Cost Schedule, Sec. VI) The Cost Schedule Form includes line items for a
Hydrologic/Hydraulic (HH) Study and ACM/LBP Assessment/Certification as
"Allowances” with no predetermined amounts. How should proponents establish and
present these allowance estimates — as lump sums based on assumed scope, or as
conditional amounts pending site-specific determination?

e Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

(Art. 13.6; Art. 10, Secs. 1.115-1.116) Phase V final bid documents include "Davis-Bacon
Requirements (if applicable)” as a deliverable. Do Davis-Bacon prevailing wage
requirements apply to construction activities at any or all of the 12 facilities? If so, which
facilities or groups are subject?

o Davis-Bacon Requirements does not apply for design services.

e Clarification: Davis-Bacon requirements will apply to all construction contracts
associated with this program where federal labor standards are triggered,
including those funded in whole or in part with CDBG-MIT funds. Applicability is
determined at the individual project and contract level, once final scopes,
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79.

80.

8l.

82.

funding structures, and procurement packages are defined. At this stage, DSPR
has not designated specific facilities or groups that are subject to Davis-Bacon,
as this determination will be made during project development, environmental
review, and construction procurement phases.

(Art. 9, Secs. 9-10) May a single proponent receive awards for more than one group
simultaneously? If so, does DSPR intend to issue staggered NTPs, or will all group NTPs
be issued concurrently?

e DSPR intention is to provide contract NTPs concurrently.

(Art.10, Sec. 5 vs. Art. 10, Sec. 1) Article 10 states proposals shall include “all expenses” and
that "DSPR will not cover any additional costs,” yet Article 10, Section 5 simultaneously
provides for reimbursable CIAPR/CAAPPR permit fees. Please clarify which of the
following are reimbursable versus included in the lump sum fee: (a) permit application
fees, (b) required environmental public notice publication costs, (c) OGPE pre-
consultation fees, (d) HUD RROF processing fees.
e Permit application fees and OGPE pre-consultation fees: These costs are
reimbursable.
e Required environmental public notice publication costs and HUD RROF
processing fees: PRDOH will be covering these costs.

(Att. A, Item 10) Attachment A, Item 10 asks proponents to describe their understanding
of "the CTS Rio Grande design assignment.” The RFP scope includes facilities across five
groups and twelve sites. Is this reference a typographical error, or is Attachment A
specifically scoped to CTS Rio Grande only?
e This reference was a typographical error, please, refer to Addenda 8:
Attachment A: Statement of Proponent’s Qualifications.

(Art. 5, Bid Schedule) The Bid Schedule states the Proposal Submission Deadline as
August 4, 2026 at "12:00 a.m." Please confirm: is the deadline 12:00 a.m. (midnight, start
of August 4) or 12:00 p.m. (noon) AST?
e DSPR has clarified the correct submission time through Addenda 2. Proposers
must follow the revised deadline listed therein.
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83.

84.

85.

86.

(Art. 1, Execution Time) The execution time schedule defines design phase durations for
each group (26-36 weeks) but does not define the anticipated duration of the
construction administration phase (Task 5 — Design Services During Construction).
What is DSPR's expected construction duration per facility or group?
e The Proposer is responsible for establishing anticipated construction duration as
part of its proposal, based on project complexity and mitigation scope.

(Art. 9, Sec. 6; Art. 14) What is the estimated timeline from award notification to NTP
issuance, inclusive of OGP Contract Processing Platform (PCo) approvals? Is this
administrative period excluded from the 36/30/26-week design execution clock?

e Administrative processing through OGP’s PCo platformm may impact NTP release.
This period is not counted against the design execution schedule defined in
Article 1. The period between award notification and contract execution,
including PCo approvals, is administrative in nature. The design schedule begins
upon issuance of the NTP.

(Art. 1) For proponents awarded multiple groups, will DSPR issue simultaneous or
staggered NTPs? What is the maximum number of groups for which a single proponent
may receive simultaneous NTPs?

e Typical design process: Every time designers submit a deliverable, DSPR shall
review it for completeness acceptance, if accepted designer may invoice the
deliverable.

e The typical time to review design deliverables is 10 labor days.

(Art.12) Article 12 states delays due to regulatory reviews or agency permitting shall not
be considered non-compliance. What written notification process and timeframe is
required from the A/E firm to formally invoke this schedule protection?

e The Proposer must submit written notice to DSPR documenting schedule
impacts. Regulatory delays are not considered non-compliance per Article 12.

e The RFP does not define a specific written notification procedure or fixed
timeframe for the A/E firm to formally invoke the schedule protection related to
delays caused by regulatory reviews or permitting. Based on the available
documents, this protection is acknowledged, but the mechanism for invoking it
is not explicitly prescribed.

e Under INFRASTRUCTURE MITIGATION PROGRAM (IMP) - 'PROGRAM. GUIDELINES
(V.7).pdf, compliance with federal, state, and local regulatory ‘processes—
including environmental review and permitting—is mandatory and may involve
external agency timelines that are outside the control of the A/E firm.
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87.

88.

89.

90.

9l

92.

(Not specified in RFP) No construction budget is disclosed for any facility or group. Will
DSPR provide anticipated construction cost budgets per facility prior to the proposal
deadline so that A/E professional fees can be appropriately calibrated to program
scale?
e The DSPR will not submit construction budget estimates. The Proposer will
present the construction budget in the proposal.

(Att. B, Summary of Costs) The Summary of Costs table in Attachment B lists eight
categories (I through VII) that do not precisely match the six Cost Schedule section
headings above it. Please provide a corrected, definitive mapping of all cost line items
to the Summary of Costs table.

o Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

(Att. B, Sec. IV — Construction Bid Support) What is DSPR's anticipated duration of the
construction bid process per facility so that total not-to-exceed costs for Construction
Bid Support can be accurately estimated?
e This price shall be estimated by the proposer using typical reasonable time,
based on their experience.

(Att. B, Sec. V — Design Services During Construction) The Cost Schedule requires a
"Duration in Months (N)" for Design Services During Construction. What construction
duration should proponents assume for each group in their cost proposals?
e Thisis not necessarily provided. The construction duration shall be estimated by
the proposer using typical reasonable time, based on their experience and
taking into consideration the scope of the project.

(Art.10, Note after Sec. 1.117) Will the professional service fee allow partial payment upon
completion of the 30% deliverable set, or will payment only commence upon full
completion of all design phases?
e It will be paid per phase as provided in the RFP document Article 13- A&E Design
Work by Phases.

(Art. 6, Sec. 4) Article 6, Section 4 lists a "Proposal Bond" -this is a design proposal-
guarantees are not customary.

e Article 6, Section 4 references a “Proposal Bond”; however, DSPR acknowledges
that bonding requirements of this nature are not typical for
Architectural/Engineering (A/E) professional services procurements. Bonding
requirements such as: Proposal Bond, Performance Bond and/or Payment Bond
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are typically associated with construction contracts, not professional services
agreements.

o Please refer to Addenda #6 PROPOSAL PROCEDURES where the “proposal bond”
requirement was eliminated.

93. (Art. 6, Sec. 6) Article 6 prohibits proposals from joint ventures, consortia, syndicates,
professional pools, or similar arrangements. Please confirm that a prime firm engaging
licensed subcontractors for disciplines it cannot perform in-house constitutes a
permissible prime-with-subcontractor structure and does not constitute a prohibited
"professional pool.”

e A prime firm utilizing qualified subcontractors constitutes an acceptable prime
subconsultant arrangement provided the prime firm retains sole contractual
responsibility. Engaging licensed subcontractors for disciplines it cannot
perform in-house constitutes a permissible prime-with-subcontractor structure
and does not constitute a prohibited "professional pool.”

e The key distinction is that: The prime firm'remains solely responsible for the
proposal, contract execution, and deliverables while Subcontractors are
supporting resources, not co-equal proposers.

94. (Art. 9, List B, Item 3) Post-award deliverables include a "Performance Guarantee (if
applicable).” Under what specific circumstances will DSPR require a performance
guarantee?

e Refer to Article 7, Section 1 and Attachment A, Item 8.

e A performance guarantee is not a standard requirement for A/E professional
services contracts. The “if applicable” language indicates that: It is conditional,
not automatic; It may only be required under specific circumstances
determined by DSPR at or after award.

95. (Art. 8, Sec. 1(g)) Are audited financial statements required as part of the proposal
submission?
e Refer to the RFP Article 6, subsection 9-Qualification Statement

96. (Art. 7, Sec. 9 - M/WBE) The M/WBE preference criterion does not assign a specific
numerical point value. What is the specific scoring mechanism — additional points, a
percentage multiplier, or a preference tier — applied to M/WBE participation in the
technical evaluation?

e Refer to Article 7, Subsection 2- Proponent Qualifications (20%)
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97. (Art. 9, Secs. 3—4) Administrative Order Number 2026-637 is referenced in the RFP but
not included as an attachment. Where may proponents obtain a copy of AO 2026-637?
o Refer to Article 14.1 Appellate Remedies

98. (Art. 7, Sec. 1; Att. A, Item 8) How is "comparable” defined for the five required recent
projects — by project type (healthcare), project dollar value, square footage, or scope
of disciplines (structural, MEP, environmental)?

e The RFP does not provide a single, prescriptive definition of “comparable”
projects based on a sole criterion (e.g., project type, cost, or size). Instead, based
on the structure and intent of the procurement documents, “comparable”
should be interpreted as a multi-factor assessment of similarity in scope,
complexity, and relevance to the services required.

e The Scope of Services requires support across multiple disciplines (design,
environmental, permitting, and construction oversight), indicating that
comparability extends beyond a single attribute and must reflect the integrated
nature of the services.

e Additionally, under the INFRASTRUCTURE MITIGATION PROGRAM (IMP) - PROGRAM
GUIDELINES (V.7).pdf, projects must demonstrate technical feasibility,
regulatory compliance, and complexity consistent with federally funded
infrastructure programs, reinforcing that project comparability is rooted-in
overall project characteristics rather than a single metric

e “"Comparable” projects should be understood to include similarity across oneor
more of the following criteria:

i. Project Type

« Experience with healthcare or similar critical infrastructure
projects is relevant but not exclusively required

i. Project Complexity and Scope of Disciplines

«  Multidisciplinary coordination (structural, MEP, environmental,
permitting, etc.)

« Similar regulatory and oversight requirements

ii. ProjectSize [Scale

«  Comparable in magnitude (cost, size, or operational impact),
though exact thresholds are not defined

iv. Regulatory Environment

- Experience with federally funded projects (e.g., HUD, CDBG-MIT,
environmental compliance under 24 CFR Part 58)
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99. (Art.10, Sec. 1.11; Art. 13.2) Will DSPR provide existing as-built drawings, record documents,
or CAD files for any of the 12 facilities?

DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings and all engineering and architectural
deliverables required under the Scope of Work, in accordance with Article 10,
Sections1.3and 1.4

100.(Art. 10, Sec. 1.1.1; Art. 13.2) Have prior structural assessments or engineering studies been

conducted at facilities requiring "New Structural Reinforcement for Resilience Against

Seismic and Wind Events" (Groups B, C, D, E)? If so, please share the information.

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies /required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

101. (Art. 10 — Multiple Groups) Will DSPR provide existing utility billing data, electrical

demand profiles, or target load-offset percentages to enable proper PV system sizing

for facilities requiring solar energy system installation?

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.
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102.(Art. 10, Groups B, C, D, E) Has DSPR established minimum required generator capacity
(kw), fuel type, or critical loads to be backed up for each facility requiring an Emergency
Power Generator System?

Refer to Addenda 11: Informational sheet about parking lots, water
tank/cisterns, and power generators per healthcare facility for minimum
criteria.

Proponents shall perform or procure all investigations, assessments, surveys,
and technical studies required to complete the Scope of Work and prepare the
required engineering and architectural deliverables, in accordance with Article
10, Sections 1.3 and 1.3.5, and Addenda 9: Attachment B: Revised Cost Schedule
Forms.

103.(Art. 10, Group A — HURRA) Group A specifies replacement of 1172 exterior windows at
HURRA. Is this quantity a verified count or an estimate? Will proponents have access to
existing window schedules or architectural drawings to verify scope prior to proposal
submission?

The number of exterior Windows (1,172) is an estimate based on existing windows.
Proponents shall perform or procure all investigations, assessments, surveys,
and technical studies required to complete the Scope of Work and prepare the
required engineering and architectural deliverables, in accordance with Article
10, Sections 1.3 and 1.3.5, and Addenda 9: Attachment B: Revised Cost Schedule
Forms.

104.(Art. 10, Sec. 1; Art.13) Please confirm which FGI 2018 occupancy category applies to each
facility type: (a) Hospital (HURRA), (b) Diagnostic and Treatment Centers (CDTs), (c)
Transitional Services Centers (CTS), (d) Pediatric Centers, (e) Autism Center.

Proponents shall perform all required field investigations and develop the
existing conditions documentation, including the preparation of as-built
drawings and all engineering and architectural deliverables required under the
Scope of Work, in accordance with Article 10, Sections 1.3 and 1.4.

Proponents shall perform or procure all investigations, assessments, surveys,
and technical studies required to complete the'Scope of Work and prepare the
required engineering and architectural deliverables,in accordance with Article
10, Sections 1.3 and 1.3.5, and Addenda 9: Attachment B:Revised Cost Schedule
Forms.
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105.(Art. 10, Group D — CTS Cayey) Has a mechanical assessment or HVAC load study
been completed for CTS Cayey, which requires "Expansion and Modernization of HVAC
Infrastructure™? If so, will that document be provided?

e DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the/facilities included in this
procurement. Proponents shall perform all required field investigations,
assessments, and evaluations necessary to identify existing conditions and
develop the required engineering and architectural deliverables, in
accordance with Article 10, Sections 1.3 and 1.4.

106.(Art. 10, Group A — HURRA) Has a hydrological/hydraulic or drainage study previously
been conducted for the HURRA site in relation to the required stormwater runoff control
scope? If so, will it be made available?

e DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

107.(Art. 10, Note after Sec. 3) Article 10 references a "Project's Oversight Management firm"
that may issue comments and revisions. Has a Program Management/Owner's
Representative firm been identified? If so, what is its name and what level of deliverable
approval authority does it hold relative to DSPR?

e Any such firm would have review and recommendation authority only. Final
approval authority remains with DSPR. The Oversight Management [ Program
Management firm:

i. May review and recommend
ii. May issue comments and revision requests
iii. Does NOT hold approval authority over deliverables
iv. Final approval authority remains with DSPR (or PRDOH as applicable)

108.(Art. 10, Secs. 1.3.3-1.3.9; Tasks 4a—4f) What are the anticipated PRDOH Certifying Officer
review and approval turnaround times for the following submittals: (a) LOERD, (b) ERR,
(c) RROF, (d) FONSI?
e Review and approval timelines for environmental deliverables (LOERD, ERR, RROF,
and FONSI) by the PRDOH Certifying Officer are not fixed and will vary based on
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submission completeness, regulatory compliance requirements, ' and
coordination needs. Proposers should account for standard HUD-mandated
public notice and review periods but should not assume defined internal
approval durations.

109.(Art. 10, Tasks 1-5; Art. 13) Who is the single designated contract representative with

110.

m.

112.

113.

authority to approve deliverables, authorize changes to scope, and issue Notices to
Proceed during contract execution?

e All approvals, scope authorizations, and Notices to Proceed will be issued by
DSPR as the contracting entity. A specific authorized contract representative
will be designated at the time of contract execution. Oversight or support firms,
if engaged, will not have approval authority.

(Art. 10, Secs. 1112, 1.3.8-1.3.9) What is the contractually defined maximum number of
review-and-revision cycles DSPR will conduct for each deliverable type (drawings,
specifications, cost estimates, and environmental review documents)?

e No maximum number of review-and-revision cycles is established for
deliverables. All deliverables shall be revised as necessary to address
comments and achieve compliance with PRDOH and applicable regulatory
requirements. Proposers shall account for iterative review and revision efforts
within their scope of services.

(Art. 10, Sec. 1.3.2; Task 4a) Has DSPR or PRDOH conducted any preliminary Level of
Environmental Review Determination (LOERD) for any of the 12 facilities? If any facility is
anticipated to require an EA or EIS, will DSPR disclose this prior to the proposal deadline?

¢ No. Refer to RFP Article 10 Scope of Work, subsection 1.3 Environmental Review.

(Art. 10, Task 4g; 24 CFR 55.20) Are any of the 12 facility sites located within the FEMA 100-
year floodplain or in a wetland, which would trigger the 8-Step Decision-Making Process
under 24 CFR 55.20? Please identify which facilities, if known.

e Refer to RFP Article 10 Scope of Work, subsection 1.3 Environmental Review.

(Not specified in RFP) Are any of the 12 facilities listed on the National Register of Historic
Places, the Puerto Rico Register of Historic Properties, or subject to Section 106
consultation requirements? If so, please identify the facilities and the current status of
any prior Section 106 reviews.
e DSPR's preliminary assessments did not identify any of the facilities included in
this RFP as historic properties or as requiring Historic Preservation review.
However, Proponents shall consider the requirements of the Environmental
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Review, evaluate the applicability of Section 106 and other historic preservation
requirements, and coordinate with SHPO, when applicable, in accordance with
Article 10, Section 1.3.11.

4. (Art. 10, Sec. 1.3.5.1.2) Has any prior Phase I/Il Environmental Site Assessment, asbestos
survey, or lead-based paint assessment been conducted at any of the 12 facilities? If
existing reports are available, will they be provided to the selected A/E firm?

e DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

115. (Art. 10, Sec. 1.1.I; Art. 13.2) Will DSPR provide existing utility infrastructure records —
electrical one-lines, plumbing/mechanical schematics, telecommunications layouts —
for any of the 12 facilities? In what format and at what point in the process will these be
released?

¢ DSPR does not have information regarding existing deficiencies or conditions-of
the building systems or site utilities for the facilities included/in this
procurement. Proponents shall perform all required field investigations,
assessments, and evaluations necessary to identify existing conditions and
develop the required engineering and architectural deliverables, in
accordance with Article 10, Sections 1.3 and 1.4.

e Refer to RFP Article 13- A&E Design Work by Phases, 13.1 General, 13.2 Phase I-

Existing Conditions Assessment and Project Initiation.

116. (Art. 10, Group B — Centro de Autismo) Has a prior geotechnical investigation or slope
stability study been conducted at Centro de Autismo related to the required "Landslide
Stabilization and Geotechnical Risk Mitigation” scope? If existing data is available, will it
be provided?

e DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.
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7.

118.

19.

o Refer to RFP Article 13- A&E Design Work by Phases, 13.1 General, 13.2 Phase I-

Existing Conditions Assessment and Project Initiation

(Not specified in RFP) What are the access protocols, scheduling constraints, and
restricted zones (e.g., infection control areas) for site investigation activities at the 12
active healthcare facilities during the design phase?

¢ In general, access to the healthcare facilities will be scheduled through DSPR’s

PMO Infrastructure Division engineering coordination point of contact.
e Refer to RFP Article 13- A&E Design Work by Phases, 13.1 General, 13.2 Phase I-
Existing Conditions Assessment and Project Initiation

(Not specified in RFP) Will any of the 12 facilities remain in operation during future
construction? If so, what are the anticipated operational constraints on construction
sequencing, noise, vibration, and access that must be reflected in the construction
documents?

e In general, the healthcare facilities shall remain operational during construction.

o Refer to RFP Article 13- A&E Design Work by Phases, 13.1 General, 13.2 Phase I-
Existing Conditions Assessment and Project Initiation

(Not specified in RFP) Are any of the 12 facilities currently under other active capital
improvement contracts or federally funded construction programs? If so, please
identify which facilities and describe any coordination requirements.
e DSPR will not disclose specific information at this moment, but proponents shall
consider that healthcare facilities are under capital improvement at any given
time due to its operational and compliance requirements.

120.(Art. 10, Sec. 1.3.7; Task 4b) Will all HUD Exchange submissions be processed through

121.

PRDOH?

e HUD Exchange submissions, including environmental review - documentation
and Requests for Release of Funds, shall be processed and submitted by PRDOH
as the Responsible Entity. The Selected Proposer/shall prepare and deliver
require documents to the program but will not submit themdirectly to HUD.

(Art. 10, Note after Sec. 3) What is the anticipated frequency and format of progress
reporting to DSPR and PRDOH during the design phase (e.g., monthly reports, bi-weekly
meetings, milestone-based submittals only)?
e Progress reporting during the design phase shall include, at a minimum,
monthly progress reports. Additional coordination activities, including meetings,
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status updates, and milestone-based submittals, will be required as directed by
DSPR to ensure effective program oversight.

e Progress reporting requirements will follow the structure established in Article
10, including milestone-based submissions associated with the 30%, 60%, 90%,
and 100% design packages, as well as environmental review deliverables.

122.(Art. 10, Secs. 2.3-2.4; Tables 1-2) Must all Key Personnel defined in Tables 1 and 2 be
employees or direct hires of the prime firm, or may all roles be filled by approved
subcontractors?

e Key Personnel identified in Tables 1 and 2 may be employees of the prime firm
or qualified subcontractors. Regardless of staffing structure, the prime firm shall
retain full responsibility for contract performance, coordination of all personnel,
and delivery of services in accordance with RFP requirements.

123.(Art. 6, Sec. 3) Is there a specific file organization format required for the USB flash drive

(e.g., folders by attachment number, individual PDFs per section, single combined PDF)?

e The USB flash drive must contain a complete digital copy of jall proposal
documents in PDF format as stated in Article 6.

124.(Art. 9, Sec. 9; Art. 6, Sec. 3) If submitting for multiple groups, should a proponent submit
one sealed package containing all group Cost Schedule Forms, or separate sealed
packages per group?
e Sealed packages separated by predefined group.

125.(Att. A, Signature Block) Attachment A (Statement of Qualifications) references
execution "this __ _ _ _ day of ,2025." Given this RFP is published

June 9, 2026, is "2025" a typographical error? Please confirm the correct execution year.
e "2025" was a typographical error. Please, refer to Addenda 8: Attachment A:

Statement of Proponent’s Qualifications.

126.(Art. 9, Sec. 2) What are the minimum required coverage limits for the following
insurance types: (a) Professional Liability / Errors & Omissions, (b) Commercial General
Liability, (c) Automobile Liability, and (d) Workers' Compensation / CFSE? The RFP
requires these coverages but does not specify minimum amounts.
e Please, refer to Addenda 10: Attachment I: Insurance Requirements.

127.With reference to RFP 2025-2026-039-PMO-CDBG, kindly provide clarification as to
whether proponents seeking consideration for services across all five facility groups are
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required to submit separate proposals for each group, or a single consolidated
proposal accompanied by five cost forms, one corresponding to each facility group.

o Refer to Article 10: Scope of Work/Mitigation Needs: Special considerations
that proponents must observe to ensure the submitted proposal(s) fulfill the
purpose of the project and this RFP.

e Also, refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

128.¢Cudl es el presupuesto de construccién asignado para cada facilidad? El presupuesto
es necesario para poder estimar los costos de los aranceles, sellos y permisos.
e The DSPR will not submit construction budget estimates. The Proposer will
present the construction budget in the proposail.

129.En la pagina 44 del pliego se mencionan los gastos reembolsables, el cual incluye los
costos de los sellos, aranceles y costos de los permisos. En los Cost Schedule Form no
hay una partida de gastos reembolsables, ¢estos costos se deben incluir en la partida
I(F) Permits and Endosements?

e Costs for stamps, fees, and permits are reimbursable expenses. These may be
identified under item I(F) 'Permits and Endorsements’ for breakdown purposes
but are not part of the proposer's lump sum fee.”

o Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

130.En los Cost Schedule Form no hay una partida para los Special Task or Services que se
menciona en la pdgina 44 del pliego, ¢en cudl partida se estaria incluyendo estos
costos?

o Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

131. ¢Los proyectos serdn adjudicados de forma independiente o un mismo proponente
puede obtener multiples proyectos?
o Refer to Article 10: Scope of Work/Mitigation Needs: Special considerations

that proponents must observe to ensure the submitted proposal(s) fulfill the
purpose of the project and this RFP.

132.¢Existen planos de las condiciones existentes (As-Built) de las estructuras?

e DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop the existing conditions documentation,
including the preparation of as-built drawings and all engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4.
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133.¢Existen estudios estructurales, geotécnicos, ambientales, asbesto y plomo o alguno
otro que se haya realizado anteriormente?

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

134.:El DSPR ya inici6 el proceso de Environmental Review o serd responsabilidad
completa del proponente?

Refer to RFP Article 10 Scope of Work, subsection 1.3 Environmental Review.

135.¢Los proyectos que contemplan los sistemas solares y los generadores, tienen una
capacidad preliminar definida o deberdn ser disefiados desde cero?

The RFP identifies the installation and integration of solar energy systems and
emergency generators as part of the required mitigation. measures; however,
no preliminary capacities, operational configurations, or performance criteria
have been established for these systems. Proponents shall perform the
necessary evaluations and develop the appropriate designs: based on the
conditions, needs, and applicable codes and standards’' for each facility, in
accordance with Article 10, Sections 1.3 and 1.4.

Refer to Addenda 11: Informational sheet about parking lots, water
tanks/cisterns, and power generators per healthcare facility.

136.¢Las mejoras estructurales incluyen andlisis sismico de cada edificio o el DSPR cuenta
con un informe u andlisis previo?

DSPR does not have specialized studies for the facilities included in this
procurement. Proponents shall determine and include in their technical and cost
proposals all investigations, testing, studies, and evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.
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137.Para que cada proponente puede estimar los honorarios de Servicios durante la
Construccion bajo las mismas condiciones, ¢cudl es el tiempo estimado de
construccién, en meses, para cada proyecto?
e The construction duration shall be estimated by the proposer using typical
reasonable time, based on their experience and taking into consideration the
scope of the project.

138.¢.Cudl es la frecuencia esperada de visitas al proyecto?
o Refer to RFP, Article 3- Examination of request for Proposal (RFP) Documents
and Sites, subsection 4 and Article 13- A&E Design Work by Phases, 13.1
General, 13.2 Phase | Existing Conditions Assessment and Project Initiation
¢ Ingeneral, access to the healthcare facilities will be scheduled through DSPR’s
PMO Infrastructure Division engineering coordination point of contact.

139.¢Se entregardn estudios de condiciones ("Facility Condition Assessment”) de cada
edificio?

e DSPR does not have specialized studies for the facilities included in this
procurement. Proponents shall determine and include in their technical and
cost proposals all investigations, testing, studies, and evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.

140.¢El "Structural Reinforcement for Resilience Against Seismic and Wind Events” incluye
también los equipos mecdnicos y eléctricos dentro y fuera de la estructura (en
cumplimiento con ASCE 7-22)?

e The required Structural Reinforcement for Resilience Against Seismic and Wind
Events shall be evaluated and developed by the Selected Proponent based on
the conditions and needs of each facility and in accordance with the applicable
codes and standards. The Selected Proponent shall determine whether
structural and nonstructural components, including mechanical and electrical
equipment and their anchorage and bracing, /are required to achieve
compliance with the applicable code requirements, ‘as-part of the engineering
and architectural services required under Article 10, Sections 1.3/and 1.4.

141. ¢Tienen planos mecdnicos y eléctricos en CAD y/o PDF de las facilidades existentes?
e DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop the existing conditions documentation,
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including the preparation of as-built drawings and all engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4.

142.El alcance de trabajo para los sistemas solares indica “installation and integration of
solar systems” y para los generadores se indica "acquisition and installation of an
emergency generator system’, ¢este proyecto es design-build?
e No.The project is strictly design and environmental review services; construction
procurement will be procured separately.

143.¢Los sistemas solares son solo para reduccién de consumo o requieren sistema de
backup para cargas criticas?

e The solar energy systems contemplated under this procurement shall be
designed to provide backup power for critical loads, as determined through the
engineering evaluation of each facility. The Selected Proponent shall identify the
critical loads, develop the appropriate system configuration, and prepare the
required engineering and architectural design in accordance with the project
objectives, applicable codes and standards, and Article 10, Sections 1.3 and 1.4.

144.:El cliente interesa llegar a acuerdos de interconexién con LUMA teniendo los sistemas
solares?

¢ Yes. The Department intends for the Selected Proponent to design the solar

energy systems to be compatible with utility interconnection requirements,

where applicable. The Selected Proponent shall evaluate the feasibility of

interconnection for each facility and prepare the required design and

supporting documentation necessary to coordinate the interconnection

process with the electric utility, in accordance with the applicable codes,
standards, utility requirements, and Article 10, Sections 1.3 and 1.4.

145.Will DSPR provide existing as built/record drawings, prior condition assessments, and
any existing environmental, geotechnical, or floodplain studies for each facility?

e DSPR does not have existing construction plans or as-puilt drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop the existing conditions documentation,
including the preparation of as-built drawings and all engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4.
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e DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

146.Will DSPR share site visit documentation (sign in sheets, photographs, notes)?
e Proponents shall perform the necessary evaluations and develop the
appropriate designs based on the conditions, needs, and applicable codes and
standards for each facility, in accordance with Article 10, Sections 1.3 and 1.4.

147.Section 4 indicates that a Proposal Bond is required; however, this requirement is not
included in the Proposal Checklist. Please confirm whether submission of a Proposal
Bond is required, and, if so, indicate the section of the proposal in which it should be
included.
e Proposal Bond shall not be required.
o Refer to Addenda 6: Proposal Procedures.

148.Section 7 states that proponents must submit a Letter of Commitment confirming that
their proposal will remain valid for a period of ninety (90) calendar days. This
requirement is not included in the Proposal Checklist. Please confirm whether this letter
is required, and, if so, indicate the section of the proposal in which it should be included.
e The Letter of Commitment confirming that their proposal will remain valid for a
period of ninety (90) calendar days is required.
o Refer to Addenda 5: Professional Services Request for Proposals Checklist.

149.(Related to Item 2) Article 6, Item 8 references a sixty (60) calendar day period during
which proposals may not be withdrawn or modified, while Item 7 requires a ninety (90)
calendar day validity commitment. Please confirm which period governs the required
validity of the proposal.

e The required proposal validity period is ninety (90) calendar days, Accordingly,
the reference to sixty (60) calendar days in Article 6, Item 8, is hereby clarified
and shall be understood as ninety (90) calendar days for purposes of this
procurement.
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150.In which language should the proposal be submitted, and in which language are
project deliverables (drawings, specifications, reports, and environmental documents)
to be prepared?
e Proposals may be submitted in English or Spanish. All project deliverables,
including drawings, specifications, reports, environmental documentation, and
other contract deliverables, shall be prepared in English.

151. The formatting requirements state "'no minimum or maximum page limit," while the
Understanding narrative is described as "approximately one page.” Please confirm
there is no page cap on the technical proposal and that the one-page reference is a
guideline, not a limit.

e There is no minimum or maximum page limit for the technical proposal. The
reference to "approximately one page’ for the Understanding narrative is
intended as a guideline for the expected level of detail and is not a mandatory
page limit. Proponents shall comply with the formatting requirements
established in Article 6.

152.Please confirm the submission set — one (1) original, one (1) hard copy, and one (1) USB
(PDF), sealed and in blue ink, and confirm that a separate sealed proposal is submitted
for each predefined group the proponent elects to pursue.
e Confirmed. All requirements listed in Article 6 apply, including handwritten
entries in blue ink and separate sealed proposals per predefined group.

153.Subcontracting is permitted "subject to prior written approval” (Iitem 6). Is subcontractor
approval required at proposal submission or post award? For roles marked "Pre
Approval Required” (Architectural Historian, Archaeologist, GIS Specialist), please
describe when and how that pre approval is obtained.
e Pre-approval for SOI-qualified professionals (Architectural —Historian,
Archaeologist, GIS Specialist) follows DSPR’s formal review process after award
in alignment with Article 10 and Table 2.

154.1tem 9 (Qualification Statement) requires a "Statement of the Proponent's Financial
Capacity, Experience, and Organizational Resources, on the official form provided,” yet
Attachment A contains no fields addressing Financial Capacity, and neither the
Checklist nor Attachment A expressly requests financial statements, while Article 8, Item
3(g) lists "failure to submit audited financial statements as required” as grounds for
disqualification. Please confirm (a) which form/section satisfies this requirement, and
(b) what documentation is required to demonstrate Financial Capacity, including
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whether audited financial statements are required, for how many fiscal years, and
whether reviewed/compiled statements or tax returns are acceptable for smaller or
newly formed firms.
¢ The Qualification Statement must comply with Article 6, Section 9. DSPR may
request audited financial statements if required under Article 8, Section 1(g).
Smaller firms may submit equivalent financial documentation, subject to DSPR
acceptance.

155.Also regarding the Qualification Statement, has DSPR established any minimum
financial thresholds (e.g., annual revenue, working capital, or bonding/credit cqpqcity),
particularly for proponents pursuing multiple groups — and will financial information
submitted be treated as confidential and exempt from public disclosure?
e Minimum thresholds have not been specified. Financial data submitted will be
managed in accordance with DSPR procurement confidentiality provisions and
applicable Puerto Rico law.

156.What is the minimum technical score threshold required to be deemed a "Qualified
Proponent’? The definition references a minimum threshold but does not quantify it.
e The minimum score is defined in Article 7 (Technical Evaluation Criteria): A
Qualified Proponent must meet or exceed DSPR’s technical threshold to advance
to cost evaluation.

157.How is Cost (25%) scored — via a lowest price formula — and is it evaluated on the group
total?

e Cost (25%) is evaluated as a criterion of reasonableness and consistency, not
by a lower-priced formula. DSPR compares the total cost of the entire pool (sum
of all Cost Schedule Forms per facility) among all proponents competing for that
same pool.

158.M/WBE is referenced both under Proponent Qualifications (20%) and separately as Item
9 ("a preference in the method of rating"), but no explicit points are assigned. Please
specify the M/WBE preference/point value and confirm whether it applies to M/WBE
subconsultants or only to the prime.
e M/WBE scoring is managed under Article 7, Subsection 2.

o M/WBE will apply to the prime consultant, and one (1) point will be assigned for
these purposes.
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C.F.R. 200: § 200.32] Contracting with small businesses, minority businesses,
women's business enterprises, veteran-owned businesses, and labor surplus
area firms.

i. (a)When possible, the recipient or subrecipient should ensure that small
businesses, minority businesses, women's business enterprises, veteran-
owned businesses, and labor surplus area firms (See U.S. Department of
Labor's list) are considered as set forth below.

ii. (b) Such consideration means:
« (1) These business types are included on solicitation lists;

« (2) These business types are solicited whenever they are deemed
eligible as potential sources;

- (3) Dividing  procurement transactions into  separate
procurements to permit maximum participation by these
business types;

«  (4) Establishing delivery schedules (for example, the percentage
of an order to be delivered by a given date of each month) that
encourage participation by these business types;

- (5) Utilizing organizations such as the Small - Business
Administration and the Minority Business Development Agency of
the Department of Commerce; and

« (6) Requiring a contractor under a Federal award to apply this
section to subcontracts.

159.Will DSPR conduct interviews or presentations, and if so, are they separately scored or
used only among the highest combined scorers?

DSPR reserves the right to request clarifications, conduct interviews, or
coordinate presentations with the most qualified and responsive Proponents
whose proposals achieve the highest combined‘scores and demonstrate the
best value for the DSPR. The RFP does not establish a separate evaluation score
for interviews or presentations.
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160.Special Consideration #3 requires a proponent to serve all facilities in a selected group,
while Article 9, Item 9 states "awards will be given by predefined groups... the contracts
will be made by facility.” Please reconcile: must a proponent bid on and perform every
facility in a chosen group, or may DSPR award individual facilities within a group to
different proponents?

Proponents shall submit a proposal covering all facilities within each selected
predefined group. A separate proposal shall be submitted for each project
group. DSPR reserves the right to award one or more contracts in accordance
with Article 9. The reference that contracts will be made by facility pertains to
the contract administration process and does not authorize Proponents to
submit proposals for only a portion of the facilities within a predefined group.

161. May a single firm be awarded more than one group, and is there any cap (by group
count or total facilities) based on capacity?

Proponents may submit proposals for one or more predefined groups. The DSPR
may award one or more contracts as determined to be in its best interests. The
number of groups awarded to a single Proponent will be subject to the DSPR'’s
evaluation of the Proponent's demonstrated capacity, including the availability
of qualified personnel and resources necessary to successfully perform the
required services. The RFP does not establish a maximum limijt on the number of
predefined groups or facilities that may be awarded to a single Proponent.

162.HUD General Provision #21 references 100% performance and payment bonds, and the
post award list references a "Performance Guarantee (if applicable).” Please confirm
whether any bond is required of the A/E design firm (as opposed to the future
construction contractor), and if so, on what amount and conditions.

Performance and payment bonds will not apply for the scope of services of this
RFP.

Please refer to Addenda #6 PROPOSAL PROCEDURES where the “proposal bond”
requirement was eliminated.

163.Please specify the required minimum insurance limits for Professional Liability (E&O),
Commercial General Liability, Automobile, and Workers' Compensqtion/CFSE, and
confirm these are required only prior to contract execution, not with the proposal.

Refer to Addenda 10: Attachment |, Insurance Requirements.
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164.What is the anticipated contract term, and the expected time from Notice of Award to
executed contract through the OGP PCo platform, given the ten (10) calendar day
execution window in Article 9, Item 7?

Following the Notice of Award, contract execution is subject to the completion of
all required administrative reviews and approvals, including processing through
the OGP Contract Processing Platform (PCo). Any delay associated with the
administrative approval process shall not be attributable to the Proponent. The
ten (10) calendar day period referenced in Article 9, Item 7 applies once the
contract is ready for execution and the Selected Proponent has been notified
accordingly.

165.Section A, ltem 8 requires the submission of a Certificate of Legal Entity; however, this
requirement is not included in the Proposal Checklist. Please confirm whether this
document is required and, if so, indicate the section of the proposal in which it should
be included. Additionally, please specify the type of document that would be
considered acceptable to satisfy this requirement.

Yes, it is required. Article 9(A)(8) lists Certification of Legal Entities, as required
by OGP Circular Letters CC-013-2021 and OE-2021-029. Even though not listed on
the Checklist, Article 9 prevails because it enumerates mandatory documents
for proposal submission. It should be included under corporate documentation
in the Qualifications section. Acceptable documents include:

Certificate of Legal Entity issued by PR Department of State

Corporate resolution identifying authorized representatives.

166.Section A, Item 9 requires the submission of a Certificate of Compliance; however, this
requirement is not included in the Proposal Checklist. Please confirm whether this
document is required and, if so, indicate the section of the proposal in which it should
be included. Additionally, please specify the type of document that would be
considered acceptable to satisfy this requirement.

Yes, required under Article 9(A)(9), including compliance with:
i. Act164 (licensing engineers/architects)
ii. Act173 Suspension/Debarment certification (2 CFR 180.995)

It should be included under mandatory certifications. Acceptable documents
include:
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i. Certifications demonstrating professional licensure compliance and
SAM.gov active status

ii. Debarment/suspension declaration.

167.Section A, ltem 10 requires the submission of an Insurance Capability Statement;
however, this requirement is not included in the Proposal Checklist. Please confirm
whether this document is required and, if so, indicate the section of the proposal in
which it should be included. Additionally, please specify the type of document that
would be considered acceptable to satisfy this requirement.

Yes, it is required. Article 9(A)(10) identifies the Insurance Capability Statement
as a required proposal submission. Although it is not separately identified in the
Proposal Checklist, Article 9 governs the mandatory proposal documents. The
document should be included as part of the Proponent's Qualifications or
Corporate Documentation section. Acceptable documentation may include a
letter or certification from an insurance carrier or licensed insurance broker
confirming the Proponent's ability to obtain the required Professional Liability
(Errors and Omissions) insurance for the services contemplated under this
procurement.

168.Group A (HURRA) is the only hospital facility. Are there hospital specific licensing or
experience prerequisites distinct from the CDT/CTS/Centro facilities?

Yes, is the only hospital facility. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

169.Are the mitigation scope items listed per facility (including specific quantities such as
HURRA's "1,172 exterior windows") the fixed design basis, or a preliminary list the AJE is
expected to independently validate/refine during the Initial Assessment and 30% phase,
with the ability to add or remove measures?

Proponents shall perform or procure all investigations, assessments; surveys,
and technical studies required to complete the Scope of Work and prepare the
required engineering and architectural deliverables, in accordance with Article
10, Sections 1.3 and 1.3.5, and Addenda 9: Attachment B: Revised Cost Schedule
Forms.
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170.Special Consideration #5 states that design activities pause after the 30% and

171.

environmental review deliverables pending a written Notice to Proceed. Please confirm
the contract is awarded for the full scope (through 100% CDs, bid support, and
construction supervision), and clarify whether continuation beyond 30% is guaranteed
or contingent on funding availability — including the pricing/commitment implications
if a project stops at 30%.

e DSPR confirms that the contract is awarded for the full scope of services
described in Article 10 and Article 13. However, as stated in Special
Consideration #5, design activities shall pause after the 30% Design
Development and Environmental Review deliverables until DSPR issues a written
Notice to Proceed. Continuation beyond the 30% phase is not automatic and
may be contingent upon DSPR administrative decisions, environmental
clearance, and funding availability. Pricing must cover the full scope as
submitted in the Cost Schedule Forms, but only work authorized through DSPR’s
NTP will be performed and compensated. If DSPR elects to stop a project at 30%,
the A/E firm is compensated solely for completed and approved deliverables up
to that phase.

Limited mitigation scope vs. code triggered compliance. When a listed measure
triggers broader code obligations for the affected area or system (e.g., means of egress,
fire separations, energy code, accessible path of travel, or structural upgrades under
the existing building code provisions), is the A/E's design scope limited to the listed
measures (for the purpose of the proposal), or must it bring each affected area/system
into full current code compliance? How will design effort and construction cost for code
triggered work beyond the listed measures be treated — included in the lump sum, or
authorized as Additional Services against the project budget?
e The A/E Services Assessments Report would reflect the area/systems not in
compliance with current codes. The A/E firm will present proposal for design of
mitigation findings in the building in compliance with current codes.

172.Pre existing non conformities. These are existing, occupied facilities that may contain

pre existing life safety, seismic, fire separation, or accessibility deficiencies unrelated to
the listed measures. Does DSPR expect the A/E to identify and correct such deficiencies
discovered during the Initial Assessment, or only to document them? If a listed measure
cannot be permitted without correcting an unrelated deficiency, how is that additional
scope authorized and funded?
e The A/E Services Assessment Report shall identify any existing deficiencies or
non-conforming conditions identified during the Initial Assessment. The A/E Firm
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shall develop the design necessary to implement the required mitigation
measures in compliance with applicable codes, standards, and regulations.

173.ADA [ accessible route. Several facilities list only limited accessibility items (e.g., HURRA
‘restroom doors in outpatient clinic”; others "Parking Lot Rehabilitation and Accessibility
Improvements”). Where alterations affect a primary function area, ADAAG and PR
accessibility rules generally require an accessible path of travel (entrance, route,
restrooms, signage). Is ADA scope limited to the specific listed items, or must the A/E
provide a full path of travel analysis and compliance for altered primary function areas?

e The A/E shall provide a full path-of-travel analysis and compliance for altered

primary-function areas.

174.Design criteria | performance targets. Several measures lack defined performance
targets — design wind speed and Risk Category (healthcare facilities are typically Risk
Category V), "hurricane resistant” window/door ratings (design pressures [ large
missile impact), emergency water storage duration, generator sizing (whole facility vs.
essential loads and required run time), and flood protection elevation. Will DSPR provide
the design criteria per measure, or is the A/E to establish and document them in the

Initial Assessment subject to DSPR approval?
o A/E will use applicable design criteria for building usage and document them in

the Initial Assessment subject to DSPR evaluation.

175.Structural evaluation when adding new loads. Measures such as rooftop solar arrays,
batteries, generators, water cisterns, and storm shutters add gravity, lateral, and uplift
demands, and "New Structural Reinforcement for Resilience Against Seismic and Wind
Events” is listed for several facilities. Is the structural scope limited to the discrete
reinforcement measure, or does it include a full evaluation of the existing lateral force
resisting system where new loads are introduced? Are existing structural drawings
available, or should the A/E include structural investigation (destructive/non
destructive) within the budget?

e Structural scope shall include a full evaluation of the existing building conditions
for Seismic Resistance Results. A/E firm shall include structural studies and
corrective activities for new Systems/Equipments ‘considered to install at the
building rooftop or other assigned areas.

o A/E firm shall include structural investigation within the budget.

176.Alternative energy integration. Solar, battery, generator, and ‘interior electrical
improvements for alternative energy” require interconnection with the utility (LUMA),
reconfiguration of the existing distribution, and possibly increased service capacity.
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Does scope include utility interconnection studies/agreements, load and short
circuit/coordination/arc flash analyses, and definition of which loads must be
supported (whole facility islanding vs. essential loads only)? Are existing electrical as
builts available?
o A/E firm shall include integration coordination in their proposals. As-builts
drawings shall be considered as A/E firm deliverables.

177.Investigation dependent measures. Certain measures — Centro de Autismo's “Landslide

Stabilization and Geotechnical Risk Mitigation,” the stormwoter/droinqge measures,
and ACM/LBP affected window/door/interior work, cannot be scoped until geotechnical,
hydrologic (HH), and hazardous materials surveys are complete. Should the design
(and any abatement/remediation) for these be treated as fixed scope lump sum
deliverables, or as allowances/Additional Services scaled to study findings?

e Studies and design shall be treated as fixed-scope lump-sum deliverables.

e Refers to Article 10, Scope of Services, 1. Services.

178.Maintaining operations in occupied healthcare facilities. The facilities remain in service

during construction. Does the design scope include Infection Control Risk Assessment

(ICRA), Interim Life Safety Measures (ILSM), construction phasing, and temporary

provisions to keep facilities operational, and must the design preserve each facility's PR
Health Department licensing /| CMS certification status during and after construction?

e The design scope will include Infection Control Risk Assessment (ICRA), Interim

Life Safety Measures (ILSM), construction phasing, and temporary provisions to

keep facilities operational, and the design must preserve each facility's PR Health
Department licensing / CMS certification status during and after construction.

179.Historic status constraints. Some facilities (e.g., Centro Pedidatrico Arecibo within the
former Hospital Regional de Arecibo, and HURRA) mayy be historic or register eligible. Are
any listed facilities on or eligible for the state/national historic registers, which would
constrain exterior measures (window/door/fagade replacement) and trigger Section
106 [ SHPO review affecting the design approach?

o A/E Firm shall include Building Evaluation (Construction-Age, other aspects) and
available historic information to evaluate State Historic'Register possibilities.

e Proponents shall consider the requirements of the Environmental Review,
including the evaluation of the applicability of Section 106 and other historic
preservation requirements, and shall include the services necessary to comply
with such requirements in their proposals, in accordance with Article 10,
Section 1.3.11.
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180.Section 1.3 requires the preparation of an Environmental Review in accordance with 24

181.

CFR Part 58. Since the level of environmental review (Exempt, Categorically Excluded
Subject to §58.5 (CEST), Environmental Assessment (EA), or Environmental Impact
Statement (EIS)) may vary depending on project-specific conditions and may
ultimately be determined or modified by DSPR, HUD, or other regulatory agencies during
the review process, please clarify the level of environmental review that proposers
should assume when preparing their lump-sum fee.
e Proponents shall prepare their proposals based on the requirements of Article
10, Section 1.3, which requires the preparation of the Environmental Review in
accordance with 24 CFR Part 58. The Proponent shall perform the Level of
Environmental Review Determination (LOERD) and prepare the Environmental
Review documentation in accordance with the applicable level of review as
determined and approved through the environmental review process, in
accordance with the RFP.

Sections 1.3.2.2.3 and 1.3.2.2.4 - Environmental Assessment (EA) and Environmental
Impact Statement (E1S): If, during the environmental review process, HUD, DSPR, or
another regulatory agency determines that a higher level of environmental review is
required than originally anticipated (for example, an Environmental Assessment
instead of a Categorically Excluded review), will the additional professional services
required to complete the higher level of review be considered Additional Services, or are
proposers expected to include all possible levels of environmental review within their
original lump-sum proposal?
e Proponents shall prepare their proposals based on the requirements of Article
10, Section 1.3, which require the preparation of the Environmental Review in
accordance with 24 CFR Part 58. The Proponent shall perform the Level of
Environmental Review Determination (LOERD) and prepare the Environmental
Review documentation in accordance with the applicable level of review as
determined through the environmental review process and required to comply
with the RFP.

182.Section 1.3.5 requires the proposer to identify and perform all necessary Environmental

Specialized Studies and states that such studies shall be covered under the project
budget. Please clarify whether proposers are expected to include the cost of all
potential specialized studies within their lump-sum proposal or whether these studies
will be separately authorized and funded under the individual project budget if
determined necessary during the Environmental Review process.
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e The Proponent shall identify and perform all. necessary Environmental
Specialized Studies required for the Environmental Review and shall be covered
in his price for the environmental review. Not all studies are applicable to all the
facilities. Refer to Article - 10, Scope of Services, Section 1.3.5.

183.Section 1.3.5.1 — Environmental Specialized Studies: The RFP identifies numerous
specialized studies that may be required, including land surveys, hazardous material
investigations, lead-based paint, asbestos, geotechnical studies, hydrological studies,
wetland evaluations and delineations, biological surveys, archaeological
investigations, Phase Il Environmental Site Assessments, and other environmental
studies.

e Proponents shall identify and include in their technical and cost proposals the
investigations, testing, studies, surveys, and evaluations necessary basedon the
conditions and characteristics of each facility to complete the required
engineering and architectural services and environmental review deliverables,
in accordance with Article 10, Sections 1.3 and 1.4.

184.Section 1.3.5.1 — Environmental Specialized Studies: Since the need for these studies
cannot be determined until completion of the Environmental Review and agency
consultations, should proposers assume that every project will require all listed
specialized studies for pricing purposes, or only those determined necessary based on
project-specific conditions?

e Proponents shall identify and include in their technical and cost proposals the
investigations, testing, studies, surveys, and evaluations necessary based on the
conditions and characteristics of each facility to complete the required
engineering and architectural services and environmental review deliverables,
in accordance with Article 10, Sections 1.3 and 1.4.

185.Section 1.3.4 requires the proposer to publish all notices required by regulation. Please
clarify whether newspaper publication costs and other direct costs associated with
public notices (including Notices of Intent to Request Release of Funds, Finding of No
Significant Impact, combined notices, or similar required publicqtions) are to be
included within the proposer's lump-sum fee or reimbursed separately as direct project
expenses.

e The proposer will only be responsible for preparing the public notices required
for DSPR. Upon submission, PRDOH will assume responsibility for the associated

costs and publication of the notices.
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186.Sections 1.3.8 and 1.3.9 require the Selected Proposer to revise, update, and resubmit
Environmental Review documentation in response to comments from DSPR, the Project
Oversight Management Firm, HUD, the public, and other federal or state regulatory
agencies. Please clarify whether proposers are expected to include an unlimited
number of revisions within their lump-sum fee or whether DSPR has established an
anticipated number of review cycles for pricing purposes.

e No maximum or predefined number of review-and-revision cycles has been
established for Environmental Review documentation. Proposers shall include
within their lump-sum fee all effort required to revise and resubmit deliverables
as necessary to achieve full compliance with PRDOH, HUD, and applicable
regulatory requirements.

e Proposer should consider its own pricing criteria to determine cost for
environmental reviews. Required revisions and comments to be addressed will
be areflect from the proposer’s quality of work like any design or project related
deliverables.

187.Section 1.3.10 requires the proposer to “assist in any other duty” related to 24 CFR Part 58,
HUD Environmental Reviews, Puerto Rico environmental laws and regulations, DRNA, and
other environmental requirements. Please clarify whether this requirement is limited to
activities reasonably associated with the environmental review identified for each
project, or whether it includes additional environmental services not specifically
identified elsewhere in Section 1.3.

e The requirement is limited to activities reasonably associated with the
environmental review and compliance process for the project and does not
include unrelated environmental services unless separately authorized. The
proposer shall determine applicable Environmental Review requirements and
Permits in their price.

188.Section 1.3.11 — Historic Preservation: If Historic Preservation services requiring a Secretary
of the Interior (SOI)-qualified professional become necessary for a particular project,
should proposers include those specialized consultant costs within their lump-sum
proposal, or will such services be authorized and compensated separately when
required?

e The DSPR's preliminary assessments did not identify any of the facilities-included
in this RFP as historic properties or as requiring Historic Preservation review.
However, the Proponents shall be responsible for verifying the applicability of
Section 106 and other Historic Preservation requirements, including consultation
with the State Historic Preservation Office (SHPO), when applicable, in
accordance with Article 10, Section 1.3.11.
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189.The Reimbursable Expenses section states that CIAPR/CAAPPR stamps and permit fees
will be reimbursed from the project budget, while the same section (and Attachment B)
states "DSPR will not cover any additional costs.” Please reconcile which costs are
reimbursable versus which must be included in the lump sum fee.

e CIAPR/CAAPPR stamps and permit fees are reimbursable from the project
budget as specified in Article 10, Section 5. All other costs—including
administrative, environmental, and design-related expenses—must be included
within the Proposer’s lump sum.

190.The execution durations are stated per facility per phase. For multi facility groups, do
the facility timelines run concurrently or sequentially? This materially affects staffing
and the total schedule.

e The execution durations identified in the RFP are established per facility and per
phase. Proponents submitting proposals for more than one predefined group
shall demonstrate that they have the personnel, resources, and organizational
capacity necessary to perform the services for all awarded groups within the
required execution periods. Proponents shall prepare their proposals
accordingly.

191. The RFP repeatedly references a “project budget’ that funds studies, permits,
reimbursables, special services, and environmental re evaluations, but the amount is
not disclosed. Will DSPR publish the project budget (or allowance ceiling) per facility
and/or per group?

e No construction budget or project allowance ceiling will be published. Proposers
must develop their own construction cost projections and allowance
assumptions. Proponents shall submit one Cost Schedule Form for each facility
included in the selected predefined group. In addition, a summary Cost
Schedule identifying the total proposed fee for the entire predefined group shall

be included.
192.The Allowances lines — O (Hydrologic/Hydraulic Study) and P (ACM/LBP
Assessment/Certification) — show blank totals. Are these DSPR fixed allowance

amounts to be inserted by the Department, or proponent estimated? If proponent
estimated, on what basis absent existing conditions data?
e Allowances must be estimated by the Proposer, as DSPR has not provided fixed
amounts. Estimation must reflect anticipated environmental and facility needs
based on the Initial Assessment and Environmental Review.
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193.The Technical Studies section (ll) lists only Topographic Survey and Geotechnical
Studies as lump sum lines, while SOW 1.3.5 requires many additional specialized studies.
Where are those other studies to be priced on the form, under Allowances, within
Environmental Review, or via added line items?
e All specialized studies required under Section 1.3.5 must be incorporated within
Environmental Review, Allowances, or added line items in the Cost Schedule
Form. Proposers must clearly categorize each anticipated study.

194.Construction Bid Support (IV) shows pre filled monthly hour caps (PE/RA 30, EIT 30,
Draftsman 40). Over how many months do these caps apply?
e Proposers must determine the estimated duration of the construction bid
process and calculate total not-to-exceed hours accordingly. DSPR has not
defined a fixed number of months for these caps.

195.Design Services During Construction (V) leaves "Duration in Months (N)" blank. What
construction duration should proponents assume per facility/group for pricing, given
construction has not yet been bid?
e Proposers must determine the estimated duration of the/construction bid
process and calculate total not-to-exceed hours accordingly. DSPR has not
defined a fixed number of months for these caps.

196.Article 6.5 requires a "lump sum price for the complete scope,” but the form also
includes hourly not to exceed components (Construction Bid Support, Design Services
During Construction) and allowances. Does the evaluated total (and the “lump sum”)
include the NTE and allowance amounts, or only the fixed design/environmental/study
lump sums?

e The total evaluated amount includes the lump sum for design/environmental
work and any clearly identified allowances~or not-to-exceed components.

Proposers must clearly delineate all cost categories in Attachment B.

197.The Summary of Costs table (rows I-VIIl) does not map cleanly to the detailed sections
— "Initial Assessment” and "Permits and Endorsements” appear both within Section I's
subtotal (A+B+C+D+E+F+G) and as separate summary rows, and two sections are both
numbered "VI." Can DSPR issue a corrected Cost Schedule Form to prevent double
counting?
o Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.
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198.Please confirm the intended submission unit - one Cost Schedule Form per facility, and
whether a group total is also required.

e Proponents shall submit one Cost Schedule Form for each facility included in
the selected predefined group. In addition, a summary Cost Schedule
identifying the total proposed fee for the entire predefined group shall be
included.

199.Please confirm that Davis Bacon and Federal Labor Standards (HUD 4010) apply to the
future construction contract, not to the A/E design services, and that the AJE's obligation
is limited to incorporating them into the bid documents.
e Davis-Bacon applies only to construction contracts. The A/E firm’s responsibility
is limited to incorporating applicable labor standards into bid documents
prepared under Article 13.

200. Section 3 of the HUD Act of 1968 (Provision #22): Does Section 3 employment and
reporting apply to this A/E design (professional services) contract, and if so, what
benchmarks and reporting obligations apply?

e Section 3 applies primarily to construction and economic opportunities. Any
reporting obligations for the A/E firm would be limited to documentation
required within the Environmental Review or federal compliance framework.
Requirements will be clarified at contract execution if applicable.

201.Will the Department award contracts to multiple firms under this solicitation, or is it the
intent to select a single prime consultant?
e Refer to Article 9- AWARD AND EXECUTION OF CONTRACT allows DSPR to award
one or more contracts depending on best interest determinations. Multiple firms
may be selected.

202. If multiple firms are selected, how will individual facilities or task orders be
assigned? Will assignments be based on qualifications, geographic location, workload,
negotiated fees, or another selection method?

e Refer to ARTICLE 9 — AWARD AND EXECUTION OF CONTRACT and ARTICLE 10
Special Considerations that Proponents must observe to ensure that the
submitted Proposal(s) fulfill the purpose of the project and this RFP contracts
will be based on predefined groups. DSPR may allocate tasks considering
qualifications, workload, and administrative requirements.
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203. Is there an anticipated minimum or maximum contract value per awarded firm?
¢ No.
204. Will all facilities identified under this program proceed simultaneously, or will

projects be phased over multiple years?
e This is a Design/Environmental Reviews Project so it should be developed as
simultaneously as possible.

205. Will existing architectural, structural, MEP, fire protection, utility, and civil
drawings be provided for each facility? If so, in what format (CAD, Revit, PDF)?

e DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop the existing conditions documentation,
including the preparation of as-built drawings and all engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4.

o Refer to: 1.1.4. The Proposer is responsible for preparing all necessary drawings

for construction in digital format, with drawing templates, scales, and drawing
sheets size to be provided. Drawing in digital format shall be prepared in
AutoCAD (DWG) format. Drawings shall be delivered ‘in'Portable Document
Format (PDF).

206. Will previous facility assessments, resiliency studies, infrastructure evaluations,
utility master plans, or environmental reports be made available?

e DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop the existing conditions documentation,
including the preparation of as-built drawings,and all'engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4.

207. Will the Owner coordinate access to occupied healthcare facilities, utility plants,
roofs, electrical rooms, mechanical spaces, and other restricted areas required to
perform engineering investigations?

e In general, access to the healthcare facilities will be scheduled through DSPR's
PMO Infrastructure Division engineering coordination point of contact.
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208.

Will the Owner provide existing topographic, boundary, utility, and geotechnical

surveys, or should these services be included in the Consultant's proposal?

209.

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

May the required HUD Environmental Review services be provided through

qualified specialty subconsultants?

Yes. Environmental work may be performed by qualified specialty
subconsultants permitted under Article 6, with DSPR’'s prior approval. HUD
Environmental Review services may be performed by qualified specialty
subconsultants. The prime proposer shall remain fully responsible for the
management, coordination, and compliance of all environmental review
services in accordance with applicable federal and program'requirements.

For section 106 under the environmental review PE Allowance form and EDF shall
be complete and certified by an authorized professional under the Secretary of
Interior.

210.Will existing Environmental Review Records (ERR), Phase | Environmental Site
Assessments, hazardous materials surveys, asbestos reports, or environmental
permitting documentation be provided?

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents,shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required rengineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

DSPR does not have specialized studies for the facilities included in this
procurement. Proponents shall determine and include in their technical and cost
proposals all investigations, testing, studies, and evaluations they deem
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necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.

211. For facilities requiring SHPO coordination, will existing historical documentation or prior
agency correspondence be provided?

DSPR’s preliminary assessments did not identify any of the facilities included in
this RFP as historic properties or as requiring Historic Preservation review.
However, Proponents shall consider the requirements of the Environmental
Review, evaluate the applicability of Section 106 and other historic preservation
requirements, and coordinate with SHPO, when applicable, in accordance with
Article 10, Section 1.3.11.

212.Will DSPR provide facility design standards, engineering criteriq, resiliency standards,
equipment preferences, or owner design guidelines?

DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings and all engineering and architectural
deliverables required under the Scope of Work, in accordance with Article 10,
Sections 1.3 and 1.4.

213.Should consultants assume complete engineering calculations, utility load analyses,
equipment sizing, and infrastructure assessments are required, or will some projects be
replacement-in-kind?

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

214.Will utility providers coordinate directly with DSPR regarding utility availability and

service upgrades, or is this the Consultant's responsibility?

Utility providers will not coordinate directly with DSPR. The Consultant is
responsible for conducting all technical coordination, analyses, interconnection
requirements, and service upgrade processes with utility entities. DSPR may

support administrative communications when required, but all technical
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coordination must be led and managed by the Consultant as part of the Scope

of Services defined in Article 10 and Article 13.

215.Will the Consultant be responsible for obtaining all permits, or only preparing and
supporting permit applications?
e Referto Article 10, Section 1.2 Permits and Endorsements, subsections1.2.1; 1.2.2
and 1.2.3.

216.Will DSPR coordinate directly with permitting agencies, or will the Consultant serve as
the primary point of contact?
e The Consultant will serve as Primary Point of Contact.

217.Please clarify the anticipated level of construction phase services expected, including
shop drawing reviews, RFls, site observations, meetings, inspections, and record
drawing review.
e Refer to Article 10, Section 15 Design Services During
Construction (Supervision).

218.Should the Consultant anticipate providing full-time or part-time onsite engineering
services during construction?
e Refer to Article 10, Section 1.5 Design Services During
Construction (Supervision).

219.Approximately how many facilities are anticipated to be in design concurrently?
e As many as possible but at least one per predefined group.

220. Does DSPR anticipate formal review meetings at the 30%, 60%, 90%, and 100%
design milestones?
e Yes. Refer to Article 10 Scope of Services.

221.Are airfare, hotel accommodations, vehicle rental, mileage, and other travel expenses
reimbursable?
e No. Airfare, hotel accommodation, vehicle rental, mileage, and other travel
expenses will not be reimbursable.

e Travel-related expenses, including airfare, lodging, rental vehicles, mileage, and
related costs, are not reimbursable under this contract and shall be included in
the proposer’s lump-sum fee.
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222

Are utility locating, infrared scanning, load monitoring, exploratory

investigations, and destructive testing reimbursable, or should they be included in the
professional services fee?

223.

DSPR does not have specialized studies for the facilities included in this
procurement. Proponents shall determine and include in their technical and cost
proposals all investigations, testing, studies, and  evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.
Specialized testing and investigation services, including but not limited to utility
locating, infrared scanning, load monitoring, exploratory investigations, and
destructive testing, shall be considered part of the proposer’s scope of services
and shall be included in the proposer’s lump-sum fee unless expressly identified
as reimbursable.

May key personnel participate on multiple project teams if multiple contracts

are awarded?

224,

Key Personnel may participate in multiple project teams or contracts, provided
that their availability and level of effort are sufficient to meet all contractual
requirements. All personnel assignments are subject to DSPR/PRDOH approval
and must ensure adequate staffing capacity and performance across all
assigned projects to comply with established deliverable schedule or
expectations.

If key personnel are licensed outside Puerto Rico but work under the supervision

of a Puerto Rico licensed Engineer or Architect of Record, will this satisfy the qualification
requirements?

Personnel licensed outside Puerto Rico may  participate in project activities,
provided that all professional services subject.to’licensure requirements are
performed under the supervision of, and ultimately:certified by, a Puerto Rico
licensed Engineer or Architect of Record in accordance with Law 173 of 1988:
Alternatively, professionals holding a valid Puerto Rico license whether obtained
directly or through reciprocity may perform and certify such services
independently.
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225. Will all facilities remain operational during design and construction, and should
phased construction and temporary utility outages be assumed?
e All facilities will remain operational during design. Proponent should consider
staying operational as possible when planning or timelining the scope. In
general, the healthcare facilities shall remain operational during construction.

226. Will DSPR designate a single Program Manager for all facilities or individual
representatives for each project?

e The DSPR will designate the appropriate representatives for contract
administration and project coordination. The assigned representatives may
vary depending on the project group, facility, and phase of the services, as
determined by the DSPR.

227. Are BIM deliverables required? If so, what software platform and Level of
Development (LOD) is expected?

e No BIM deliverables found on RFP.

228. Will consultants be responsible for preparing Record Drawings following
construction completion, or is this the Contractor's responsibility?
e Refer to Article 10, Section 1.5 Design Services During
Construction (Supervision).

229. Can DSPR provide the anticipated professional liability insurance requirements?
e Yes. Refer to Addenda 10: Attachment I: Insurance Requirements.

230. Will the final agreement permit reasonable negotiation of contractual provisions
such as limitation of liability, standard of care, indemnification, and ownership of
documents?

e Contract terms must comply with DSPR »procurement’ regulations, HUD
requirements, and Puerto Rico law. DSPR will identify any negotiable provisions
at contract execution. Final agreement will be subject to standard PRDOH/DSPR
contractual terms and applicable federal requirements. While certain
contractual provisions may be discussed during contract finalization, any
modifications will be considered on a case-by-case basis and must remain
consistent with applicable laws, regulations, and program requirements.
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231.(I. Project Budget & Cost Schedule) The RFP does not disclose an estimated construction
cost or not-to-exceed design budget per facility or per predefined group (A-E). Please
confirm whether DSPR will issue an estimated construction cost range per facility/group
so Proponents can size professional fees accordingly, or whether Proponents are
expected to independently estimate construction costs as part of the proposal.

232.
states that the Proponent shall submit “a lump sum price... for the complete scope of
professional services,” while Attachment B (Cost Schedule Form, Sections IV and V —
Construction Bid Support and Design Services During Construction) requires hourly
rate/not-to-exceed pricing. Please clarify whether the overall proposal cost is to be
submitted strictly as a lump sum (Sections I-IIl) with only Sections IV-V priced hourly,
or whether a different pricing structure is expected.

233.
figures in Sections I-Ill of Attachment B are to be presented as fixed lump sums per
facility, and whether these lump sums may vary between facilities within the same
predefined group, or whether DSPR expects a single blended fee for the entire group.

The DSPR will not provide an estimated construction cost, construction cost
range, or a not-to-exceed design budget for any facility or predefined group.
Proponents shall develop their design approach and professional fee proposal
based on the information provided in the RFP, the site visits, the identified
mitigation needs, and their own professional evaluation of existing conditions,
as required under Articles 3 and 4 of the RFP.

(1. Project Budget & Cost Schedule) Article 6, Item 5 ("Pricing Requirements”)

The Proposal shall be submitted in accordance with Article 6, Item 5 and
Addenda 9: Attachment B: Revised Cost Schedule Forms of the RFP. Sections||, Il
and Il of the Cost Schedule Form require lump-sum pricing, while Sections 1V
and V require hourly rate/not-to-exceed pricing, as specified in Addenda 9:
Attachment B: Revised Cost Schedule Forms.

(1. Project Budget & Cost Schedule) Please confirm whether "Total Subtotal Cost’

The Cost Schedule Form shall be completed on a per-facility basis, and
Proponents shall submit the required pricing foreach individual facility included
in their proposal. The RFP does not require or establish a single blended fee for
an entire predefined group, as reflected in Attachment B and Article 9.

Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms:
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234. (1. Project Budget & Cost Schedule) Please clarify the basis (e.g., percentage of
estimated construction cost, or another methodology) DSPR expects Proponents to use
in developing the Section | (Professional Design Services) fee, given the absence of a
stated construction budget.

e The RFP does not prescribe a specific methodology for calculating professional
design fees. Each Proponent is responsible for developing its proposed fee
based on the required Scope of Work, project complexity, site conditions, and its
professional judgment, in accordance with Articles 3 and 4 and Article 10.

235. (1. Award Structure & Predefined Groups) Article 9, Item 9 states that "the
contracts will be made by facility,” while Item 10 states DSPR "'may grant contracts to
one or more proponents.” Please confirm whether a single Proponent selected for a
predefined Group (e.g., Group C) will receive one consolidated contract for all facilities
in that group, or a separate contract per individual facility within the group.

e The RFP states that contracts will be awarded by facility and ‘that the
Department may award contracts to one or more Proponents. Refer to Article 9
Item 9.

236. (1. Award Structure & Predefined Groups) If a Proponent submits a proposal for
an entire predefined group but DSPR determines a different, more qualified/lower-cost
Proponent for only one facility within that group, please confirm the mechanism by
which partial awards within a group would be handled, and whether Proponents may
submit alternate/partial pricing in anticipation of this scenario.

e Proponents shall submit proposals in accordance with the requirements
established in the RFP. DSPR reserves the right to award one or more contracts
as determined to be in its best interest. Alternate, conditional, or partial pricing
not expressly requested by the RFP should not be submitted, in accordance with
Article 6 and Article 9.

237. (m. Scope of Work & Deliverables) For facilities where the mitigation needs list
does not include HVAC, electrical, or plumbing scope items (e.g, CDT Adjuntas, CDT
Vega Alta), please confirm whether MEP design services are excluded entirely from the
Scope of Work for those facilities, or whether MEP coordination is still required as part of
the "Internal Infrastructure Improvements” or other listed items.

e Proponents shall provide all professional disciplines necessary to produce a
complete and code-compliant design for each facility. The required MEP
services shall be determined by the mitigation activities identified in the Scope
of Work and the Proponent’s professional evaluation of the existing conditions, in
accordance with Article 10, Sections 1.3 and 1.4.
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238.

239.

240.

(m. Scope of Work & Deliverables) Please confirm whether as-built drawings,
prior facility condition assessments, or existing engineering/architectural
documentation will be made available to Proponents (pre- or post-award) for each of
the twelve facilities, or whether the A/E firm is expected to generate all existing-
conditions documentation from field investigation alone.

e DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings and all engineering and architectural
deliverables required under the Scope of Work, in accordance with Article 10,
Sections 1.3 and 1.4.

(. Scope of Work & Deliverables) Section 15 (Design Services During
Construction) is listed within the RFP Scope of Work. Please confirm whether
Construction Administration/Supervision services (Attachment B, Section V) are
included within this RFP's scope and award, or whether they will be the subject of a
separate future procurement once construction funding and a contractor are secured.
e Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms
e Design Services During Construction identified in the Scope of Work and
Attachment B, Section V are included within this procurement only to the extent
expressly described in the RFP. This solicitation is for professional A/E services
and does not procure construction contracting services. Any future construction
procurement will be conducted separately, if applicable, in accordance with
Article 10, Section 1.6 and Addenda 9: Attachment B: Revised Cost Schedule
Forms.

(1. scope of Work & Deliverables) Please clarify the "Allowances” line items in

Attachment B, Section VI (Hydrologic/Hydraulic Study, ACM/LBP Assessment) -

specifically, whether these are DSPR-defined not-to-exceed allowances to be filled in

by DSPR, or whether Proponents are expected to propose these amounts.

e Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

e The DSPR will not disclose or establish the Allowance/Special Task or Services
amounts identified in Attachment B, Section VI. Proponents shallprepare and
submit their proposals in accordance with the requirements of the RFP-and the
Addenda 9: Attachment B: Revised Cost Schedule Forms, as provided in Article
6, Item 5.
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241.(Il. Scope of Work & Deliverables) Please provide an estimated gross square footage
(existing building area) for each of the twelve facilities included in this RFP. This
information is necessary for Proponents to properly scope field investigation efforts and
develop accurate professional fee proposals.

242.
of Solar Energy Systems” is listed as a mitigation need, please clarify whether the
required solar energy system is intended to provide backup/emergency power for the
entire facility, or only for specific critical loads or areas (e.g., emergency department,
life-safety systems, refrigeration), so that Proponents can properly scope the electrical
design and system sizing.

243.
Recaudacién de Ingresos Municipales) catastro/property registration number for each
of the twelve facilities, to allow Proponents to verify current property records,
boundaries, and any existing liens or encumbrances prior to beginning survey and
design work.

DSPR does not have the existing gross square footage for the facilities included
in this procurement. Proponents shall'determine the existing building areas as
part of their required field investigations and professional evaluation in
developing their technical and cost proposals, in-accordance with Article 10,
Sections 1.3 and 1.4.

Refer to Addenda 12: DSPR’s Healthcare Facilities Locations.

(. scope of Work & Deliverables) For facilities where "Installation and Integration

The RFP identifies the installation and integration of solar energy systems and
emergency generators as part of the required mitigation measures; however,
no preliminary capacities, operational configurations, or performance criteria
have been established for these systems. Proponents shall perform the
necessary evaluations and develop the appropriate designs based on the
conditions, needs, and applicable codes and standards for each facility, in
accordance with Article 10, Sections 1.3 and 1.4.

(. scope of Work & Deliverables) Please provide the CRIM (Centro de

Refer to Addenda 12: DSPR’s Healthcare Facilities Locations.
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244,

245,

(. Scope of Work & Deliverables) Please confirm whether an existing "plano de

mensura’ (boundary/mensuration survey plan) is available for each of the twelve

facilities, and if so, whether DSPR will provide these to Proponents pre- or post-award,
or whether Proponents are expected to procure a new boundary survey for each facility
as part of the Land Surveying services under Section 1.3.5.1.1.

e DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

(Iv. Environmental Review & Specialized Studies) Section 1.3.11 requires that any
consultant working on Historic Preservation issues be SOI-qualified to submit
recommendations to SHPO. Please confirm whether DSPR has already determined that
any of the twelve facilities are likely to trigger Section 106/historic preservation review,
or whether this determination is left entirely to the Proponent's environmental team
during the Environmental Review phase.
¢ The DSPR's preliminary assessments did not identify any of thefacilities included
in this RFP as historic properties or as requiring Historic Preservation review.
However, Proponents shall be responsible for conducting the required
Environmental Review, evaluating the applicability of Section 106 and other
historic preservation requirements, and coordinating with SHPO, 'when
applicable, in accordance with Article 10, Section 1.3.11.

246. (Iv. Environmental Review & Specialized Studies) Please confirm whether

Geotechnical Studies, Topographic Surveys, and other Technical Studies listed in
Attachment B, Section Il are required for all facilities within a selected group, or only for
those facilities where structural reinforcement/geotechnical mitigation activities are
specifically identified in Article 10.

e DSPR does not have existing surveys, topographic.surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform_or procure-all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

PO Box 70184, San Juan, Puerto Rico 00936-8184 | 787-765-2929, extension 3450, 4415
www.salud.pr.gov | subastas@salud.pr.gov



Page # 64

ADDENDUM 03

RFP-PS-2025-2026-039-PMO-CDBG

AJE Design & Environmental Professional Services for DSPR’s
Facility Rehabilitation, Resilience, And Mitigation Project under the

CDBG-Mi

tigation / Infrastructure- Mitigation Program DSPR

August 4, 2026

247.

248.

249.

(V. Sschedule & Execution Time) Article 11 states that "the total duration for the
execution of professional services... shall not exceed the estimated durations per facility
per phase,” while the same Article states these are "estimated durations.” Please confirm
whether the durations listed per phase (e.g., 8/6/4/6/6 weeks for Group A) are binding
maximum durations subject to the liquidated/withheld-payment provisions of

Article 12, or non-binding planning estimates.

e The execution durations identified in Article 11 establish the maximum allowable
time for completion of each phase of professional services. Proponents shall
perform the services within the timeframes established in the RFP, and failure to
comply may be subject to the provisions set forth in Article 12, in accordance
with Articles 11 and 12.

(V. schedule & Execution Time) Given that Article 10, Special Consideration No. 5

states that design activities will pause beyond 30% and await a separate Notice to

Proceed for the remaining phases, please confirm whether the Execution Time schedule

in Article 11 (which totals all phases through 100%) assumes continuous, uninterrupted

progression, or whether the clock for Phases 3-5 restarts upon issuance of the
subsequent Notice to Proceed following the pause after the 30% design and
environmental review deliverables.

e Pause time should be considered during the execution period;

e The execution durations identified in Article 11 establish the maximum allowable
time for completion of each phase of professional services. Proponents shall
perform the services within the timeframes established in the RFP, and failure to
comply may be subject to the provisions set forth in Article 12, in accordance
with Articles 11 and 12.

e Regulatory delays are not considered non-compliance per Article 12.

(V1. Bonding & Insurance Requirements) Article 6, Item 4 lists "Proposal Bond"
among the required forms, and Attachment J references bid guarantee (5%),
performance bond (100%), and payment bond (100%) requirements. Please confirm
whether these bonding requirements apply to this A/E professional design services
procurement, or whether they apply only to the future construction contract(s) that will
result from the completed designs, given that bonding of this magnitude is atypical for
professional design services contracts.

e Article 6, Section 4 references a “Proposal Bond”; however, DSPR acknowledges
that bonding requirements of this nature are not typical for
ArchitecturoI/Engineering (A/E) professional services procurements. Bonding
requirements such as: Proposal Bond, Performance Bond and/or Payment Bond
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250.

are typically associated with construction contracts, not professional services
agreements.

Refer to Addenda #6 PROPOSAL PROCEDURES where the “proposal bond”
requirement was eliminated and Addenda 10: Attachment 1. Insurance
Requirements.

(V1. Bonding & Insurance Requirements) Please confirm the required minimum

limits for Professional Liability (Errors & Omissions) insurance referenced in Article 9 and
the post-award submission list.

Proposers should base their submission on industry standards for comparable
federally funded design contracts until official limits are provided.

The RFP requires the Proponent to maintain Professional Liability (Errors &
Omissions) insurance but does not establish specific minimum coverage
limits. Procurement/Risk Management should confirm the required minimum
limits prior to contract execution, in accordance with Article 9 and the post-
award requirements. Please, refer to Addenda 10: Attachment | - Insurance
Requirements.

251.(VIl. Team Structure, M/WBE & Subcontrqcting) Article 6, Item 6 states that DSPR "will not
accept proposals from joint ventures, consortia, syndicates, professional pools, or
entities with similar arrangements,” but permits subcontracting subject to prior written
approval. Given that the Scope of Work requires specialized disciplines (Historic
Preservqtion/SHPO—quaIified, Archaeologist, GIS Specialist, Geotechnical, Hydrology)
that a single A/E firm may not maintain in-house, please confirm that a single
Proponent (Prime) engaging multiple subconsultants under individual subcontract
agreements — rather than a joint venture — is the intended and acceptable team
structure under this RFP.

A prime firm utilizing qualified subcontractors constitutes an acceptable prime
subconsultant arrangement provided the prime firm retains sole contractual
responsibility. Engaging licensed subcontractors  for disciplines it cannot
perform in-house constitutes a permissible prime-with-subcontractor structure
and does not constitute a prohibited "professional pool." The key'distinction is
that: The prime firm remains solely responsible for the proposal, contract
execution, and deliverables while Subcontractors are supporting resources, not
co-equal proposers.

The RFP prohibits proposals submitted by joint ventures, consortia, syndicates,
professional pools, or similar arrangements. However, subcontracting is
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252.
a minimum M/WBE participation percentage required for this procurement, or whether
M/WBE participation is scored only as an evaluation preference under Article 7, Item 9,
with no minimum threshold.

permitted in accordance with the RFP, subject to the Department's review and
approval. Proponents shall remain fully responsible for the performance of all
contracted services, in accordance with Article 6, Item 6.

(VII. Team Structure, M/WBE & Subcontracting) Please confirm whether there is

M/WBE scoring is managed under Article 7, Subsection 2.

M/WBE will apply to the prime consultant, and one (1) point will be assigned for
these purposes.

2 C.F.R. 200: § 200.32] Contracting with small businesses, minority businesses,
women's business enterprises, veteran-owned businesses, and labor surplus
area firms.

i. (a) When possible, the recipient or subrecipient should ensuré that small
businesses, minority businesses, women's business enterprises, veteran-
owned businesses, and labor surplus area firms (See U.S. Department of
Labor's list) are considered as set forth below.

i. (b) Such consideration means:
« (1) These business types are included on solicitation lists;

« (2) These business types are solicited whenever they are deemed
eligible as potential sources;

- (3) Dividing procurement  transactions into  separate
procurements to permit ‘maximum participation by these
business types;

«  (4) Establishing delivery schedules (for example, the percentage
of an order to be delivered by‘a-given date of each month) that
encourage participation by these:business types;

- (5) Utilizing organizations such as- the. Small Business
Administration and the Minority Business Development Agency of
the Department of Commerce; and

« (6) Requiring a contractor under a Federal award to apply this
section to subcontracts.
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253.

254,

(VII. Format & Submission) Article 6, Item 3 requires "one (1) original, one (1) hard

copy, and one (1) USB flash drive." Please confirm whether the "original” and the "hard

copy” both require wet-ink signatures, or whether only the original requires wet-ink
signatures with the additional hard copy accepted as a photocopy.

e The Proposal shall be submitted in accordance with Article 6, Item 3 of the RFP.
The original proposal shall contain the required original signatures, while the
additional hard copy may be submitted as a copy of the original, unless
otherwise required by the RFP.

(VIIIl. Format & Submission) Given that Proponents may submit proposals for
multiple predefined groups, please confirm whether a single consolidated proposal
package (with one Attachment B Cost Schedule Form per facility) is acceptable, or
whether DSPR requires entirely separate, independently bound proposal packages per
predefined group selected.

e Proponents submitting proposals for more than one predefined group shall
submit a separate proposal package for each predefined group. Each proposal
package shall include all documents, forms, certifications, and the applicable
Addenda 9: Attachment B: Revised Cost Schedule Forms required by the RFP, in
accordance with Article 6.

PREDEFINED GROUP B

255.

256.

¢Se dispone de planos as-built de las instalaciones en PDF y en AutoCAD?

e DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop the existing conditions documentation,
including the preparation of as-built drawings and all engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4

¢Existen estudios ambientales (asbesto y plomo), estructurales, geotécnicos o

evaluaciones previas de la facilidad?

e DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.
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257.

cExisten informes de FEMA u otra documentacion relacionada con dafos

ocasionados por huracanes, sismos u otros eventos?

258.

DSPR does not have specialized studies for the facilities included in this
procurement. Proponents shall determine and include in their technical and
cost proposals all investigations, testing, studies, and evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.

¢El sistema de columnas y vigas de acero forma parte de la construccidn

original del edificio o corresponde a una intervencion posterior de reforzamiento
estructural?

259.

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required
field investigations and develop the existing conditions documentation,
including the preparation of as-built drawings and all engineering and
architectural deliverables required under the Scope of Work, in accordance
with Article 10, Sections 1.3 and 1.4.

¢Existen danos identificados o dreas con problemas recurrentes en la facilidad?

¢Cudles son los problemas eléctricos que estdn presentes en el edificio?

DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the facilities included in this
procurement. Proponents shall perform all required field investigations,
assessments, and evaluations necessary to identify existing conditions and
develop the required engineering and architectural deliverables;in
accordance with Article 10, Sections 1.3 and 1.4.

Existing deficiencies—structural, electrical, or operational—must be identified
through the Initial Assessment Report Refer to RFP. Refer to RFP Article 13- A&E
Desigh Work by Phases, 13.1 General, 13.2 Phase |- Existing Conditions
Assessment and Project Initiation
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260.

¢Existen danos identificados o dreas con problemas recurrentes en la facilidad?
DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the facilities included in this
procurement. Proponents shall perform all required field investigations,
assessments, and evaluations necessary to identify existing conditions and
develop the required engineering and architectural deliverables, in
accordance with Article 10, Sections 1.3 and 1.4.

Existing deficiencies, structural, electrical, or operational—must be identified
through the Initial Assessment Report. Refer to RFP Article 13- A&E Design Work
by Phases, 13.1 General, 13.2 Phase |- Existing Conditions Assessment and
Project Initiation

261.¢Cudles son los problemas eléctricos que estdn presentes en el edificio?

262.

DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the facilities included in this
procurement. Proponents shall perform all required field investigations,
assessments, and evaluations necessary to identify existing conditions and
develop the required engineering and architectural deliverables, in
accordance with Article 10, Sections 1.3 and 1.4.

Existing deficiencies—structural, electrical, or operational—must be identified
through the Initial Assessment Report. Refer to RFP Article 13- A&E Design Work
by Phases, 13.1 General, 13.2 Phase |- Existing Conditions Assessment and Project
Initiation

¢Cudl es la capacidad operacional actual de la facilidad (pacientes

atendidos)? ¢Se proyecta un crecimiento futuro en la capacidad o en los servicios?

263.

All facilities included in this procurement are currently operational. The DSPR will
not disclose current operational capacity data or future’ service growth
projections as part of this procurement. Proponents shall perform the required
Existing Conditions Assessment and collect-any information necessary to
support the engineering and architectural evaluation, in accordance with
Article 10, Phase | — Existing Conditions Assessment and Project Initiation.

¢La instalacion permanecié operando durante el huracdn Maria? De no ser asi,

¢cudles fueron las principales causas de interrupcion?

The facilities remained operational during Hurricane Maria. Proponents shall
perform the required Existing Conditions Assessment to evaluate the existing
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264.
proyecto en caso de un evento catastroéfico?

265.
ejecucion estard sujeta a un andlisis de costo-beneficio?

266.
coordinarse con este proyecto?

267.

conditions of each facility and develop the required engineering and
architectural services in accordance with Article 10.

¢Cudntos dias de autonomia operacional se requieren para el disefio del

For design purposes, Proponents shall assume a minimum operational
autonomy of ten (10) days following a catastrophic event. Proponents shall
develop the required engineering and architectural design to support this
operational objective in accordance with the Scope of Work and applicable
codes and standards.

¢Se espera implementar todas las medidas de mitigacién identificadas o su

Feasibility of the mitigation measures identified in the RFP shall be confirmed
through the Initial Assessment for each facility before proceeding to design. The
Initial Assessment shall validate existing conditions, evaluate mitigation
alternatives, and confirm that the proposed mitigation measures can be
implemented in accordance with applicable codes, standards, manufacturer
requirements, and accepted engineering practices. Where warranted by the
findings of the Initial Assessment, alternative mitigation approaches may be
considered to achieve the intended mitigation objectives. Final selection of the
mitigation approach shall be based on the results of the Initial Assessment and
DSPR approval.

¢Existen proyectos de mejoras o mantenimiento programados que deban

In general, DSPR’s healthcare facilities are always undergoing madintenance
and/or capital work. For the purposes of this RFP, access to the healthcare
facilities will be scheduled through DSPR's PMO Infrastructure Division
engineering coordination point of contact. Proponents shall plan accordingly so
the healthcare facilities shall remain operational during construction.

¢Cudl es el presupuesto estimado para la construccion?
The DSPR will not disclose any construction budget estimates. The Proposer will
present the construction budget in the proposal.
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268.

¢Quiere el cliente que coticemos planos as-built del edificio? Si es asi, ¢Cudntos

pies cuadrados tiene el edificio?

269.

Refer to Article 10- Scope of Work [ Mitigation Needs Group B Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.

¢Quiere el cliente que coticemos plano de mensura y topografia? Si es asi,

¢Cudntos metros cuadrados tiene la parcela?

270.

Refer to Article 10- Scope of Work |/ Mitigation Needs Group B Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.

¢Doénde ubicamos el costo del “Assessment”, bajo un costo aparte como un

estudio técnico o dentro del 30% de “design development”

Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

PREDEFINED GROUP E

271.¢Se dispone de planos as-built de la facilidad en PDF y en AutoCAD?

272.

DSPR does not have existing construction plans _or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings and all' engineering and architectural
deliverables required under the Scope of Work, in accordance with Article 10,
Sections 1.3 and 1.4.

¢Existen estudios ambientales, estructurales, geotécnicos o evaluaciones

previas de la facilidad?

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports.for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.
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273. ¢Existen informes de FEMA u otra documentacion relacionada con daios
ocasionados por huracanes, sismos u otros eventos?

e DSPR does not have specialized studies for the facilities included in this
procurement. Proponents shall determine and include in their technical and cost
proposals all investigations, testing, studies, and evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.

274. ¢Existen otras dreas con problemas recurrentes o dafios previamente
identificados que no hayan sido mencionados durante la visita del sitio?

e DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the facilities included in this procurement.
Proponents shall perform all required field investigations, assessments, and
evaluations necessary to identify existing conditions and develop the required
engineering and architectural deliverables, in accordance with Article 10,
Sections 1.3 and 1.4.

e Existing deficiencies, structural, electrical, or operational—must be identified
through the Initial Assessment Report. Refer to RFP Article 13~ A&E Design Work
by Phases, 13.1 General, 13.2 Phase |- Existing Conditions Assessment and
Project Initiation

275. ¢Cudndo se instald el sistema de impermeabilizacion del techo y qué producto
de sistema se utiliz6?
e The existing roofing waterproofing system was installed on September 2, 2021.
The system consists of two (2) SBS modified bituminous membrane layers with
polyester reinforcement and a granule-surfaced finish.

276. ¢Cudl es la capacidad del generador eléctrico y de la cisterna de agua
existentes?

e The facility is equipped with an existing 350 kW emergency generator and a
5,000-gallon water cistern. Proponents shall verify the existing conditions and
evaluate the adequacy of these systems as part of the Existing Conditions
Assessment and the required engineering and architectural services, in
accordance with Article 10.
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277. ¢Cudntos barnos existen actualmente en la facilidad?

e DSPR does not have the current number of restrooms available for distribution
as part of this procurement. Proponents shall verify the existing conditions,
including the number and configuration of restroom facilities, as part of the
Existing Conditions Assessment.in accordance with Article 10.

278. ¢Cudl es la capacidad operacional actual de la facilidad (pacientes
atendidos)? ¢Se proyecta un crecimiento futuro en la capacidad o en los servicios?
¢ Allfacilities included in this procurement are currently operational. The DSPR will
not disclose current operational capacity data or future service growth
projections as part of this procurement. Proponents shall perform the required
Existing Conditions Assessment and collect any information necessary to
support the engineering and architectural evaluation, in accordance with
Article 10, Phase | — Existing Conditions Assessment and Project Initiation.

279. ¢La instalacion permanecio operando durante el huracédn Maria? De no ser asi,
¢cudles fueron las principales causas de interrupcion?

e The facilities remained operational during Hurricane Maria. Proponents shall
perform the required Existing Conditions Assessment to evaluate the existing
conditions of each facility and develop the required engineering and
architectural services in accordance with Article 10.

280. ¢Qué factores limitan actualmente la continuidad de las operaciones luego de
un huracdn u otro evento mayor?

e The factors that may affect the continuity of operations following a hurricane or
other major event shall be identified by the Proponents as part of the Existing
Conditions Assessment required under Article 10. Based on the findings of the
assessment, the Selected Proponent shall develop the appropriate engineering
and architectural solutions to improve the resilience and operational continuity
of each facility.

281.¢Cudntos dias de autonomia operacional se requieren para el disefio del proyecto en
caso de un evento catastrofico?

e For design purposes, Proponents shall assume a minimum operational

autonomy of ten (10) days following a catastrophic event. Proponents shalll

develop the required engineering and architectural design to support this
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282.
ejecucidn estard sujeta a un andlisis de costo-beneficio?

283.
coordinarse con este proyecto?

284.

285.
pies cuadrados tiene el edificio

operational objective in accordance with the Scope of Work and applicable
codes and standards.

¢Se espera implementar todas las medidas de mitigaciéon identificadas o su

Feasibility of the mitigation-measures identified in the RFP shall be confirmed
through the Initial Assessment for each facility before proceeding to design. The
Initial Assessment shall validate existing conditions, evaluate mitigation
alternatives, and confirm that the proposed mitigation measures can be
implemented in accordance with applicable codes, standards, manufacturer
requirements, and accepted engineering practices. Where warranted by the
findings of the Initial Assessment, alternative mitigation approaches may be
considered to achieve the intended mitigation objectives. Final selection of the
mitigation approach shall be based on the results of the Initial Assessment and
DSPR approval.

¢Existen proyectos de mejoras o mantenimiento programados que deban

In general, DSPR’s healthcare facilities are always undergoing maintenance
and/or capital work. For the purposes of this RFP, access to the healthcare
facilities will be scheduled through DSPR’s PMO Infrastructure Division
engineering coordination point of contact. Proponents shall plan accordingly so
the healthcare facilities shall remain operational during construction.

¢Cudl es el presupuesto estimado para la construccion?

No construction budget or project allowance ceiling will be published. Proposers
must develop their own construction cost projections and allowance
assumptions. Proponents shall submit one Cost Schedule Form for each facility
included in the selected predefined group. In addition, o’ summary Cost
Schedule identifying the total proposed fee for the entire predefined group shall
be included.

¢Quiere el cliente que coticemos planos as-built del edificio? Si es asi, ¢Cudntos

Refer to Article 10- Scope of Work |/ Mitigation Needs Group B' Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5.
Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.
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286.

¢Quiere el cliente que coticemos plano de mensura y topografia? Si es asi,

¢Cudntos metros cuadrados tiene la parcela?

287.

Refer to Article 10- Scope of Work [ Mitigation Needs Group B Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5.
Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.

¢Doénde ubicamos el costo del “Assessment”, bajo un costo aparte como un

estudio técnico o dentro del 30% de “design development”?

Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

PREDEFINED GROUP E — CENTRO PEDIATRICO ARECIBO

288.

289.

¢Se dispone de planos as-built en PDF y AutoCAD de la facilidad?

DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings and all engineering and architectural
deliverables required under the Scope of Work, in accordance with Article 10,
Sections 1.3 and 1.4.

¢Existen estudios ambientales (asbesto y Plomo), estructurales, geotécnicos o

evaluaciones previas de la facilidad?

290.

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and ' technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

cExisten informes de FEMA u otra documentacién relacionada con darios

ocasionados por huracanes, sismos u otros eventos?

DSPR does not have specialized studies for the facilities  included in this
procurement. Proponents shall determine and include in their technical and cost
proposals all investigations, testing, studies, and evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.
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291.¢Existen otras dreas con problemas recurrentes o dafos previamente identificados que
no hayan sido mencionados durante la visita de si o?

292.

DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the facilities included in this procurement.
Proponents shall perform all required field investigations, assessments, and
evaluations necessary to identify existing conditions and develop the required
engineering and architectural deliverables, in- accordance with ‘Article 10,
Sections 1.3 and 1.4.

Existing deficiencies, structural, electrical, or operational—must be identified
through the Initial Assessment Report. Refer to RFP Article 13- A&E Design Work
by Phases, 13.1 General, 13.2 Phase |- Existing Conditions Assessment and Project
Initiation

¢Cudl es la capacidad operacional actual de la facilidad (pacientes

atendidos)? ¢Se proyecta un crecimiento futuro en la capacidad o en los servicios?

293.

294.

All facilities included in this procurement are currently operational. The DSPR will
not disclose current operational capacity data or future service growth
projections as part of this procurement. Proponents shall perform the required
Existing Conditions Assessment and collect any information necessary to
support the engineering and architectural evaluation, in accordance with
Article 10, Phase | — Existing Conditions Assessment and Project Initiation.

¢Cudl es la capacidad del generador eléctrico?
Refer to Addenda #11: Informational sheet about parking lots, water

tank/cisterns, and power generators per healthcare facility.

¢Cudl es el limite del drea de estacionamiento que forma parte del alcance del

proyecto? En particular, confirmar si la rehabilitacién incluye Gnicamente las dreas que
sirven al edificio actualmente en operacién o la totalidad del estacionamiento
compartido.

295.

Refer to Addenda #11: Informational sheet about parking lots, water
tank/cisterns, and power generators per healthcare facility.

Proponents shall verify the limits and dimensions of the parking area as part of
the Existing Conditions Assessment and prepare their  technical- and cost
proposals accordingly.

¢La instalacion permanecié operando durante el huracén Maria? De no ser asi,

¢cudles fueron las principales causas de interrupcion?
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e The facilities remained operational during Hurricane Maria. Proponents shall
perform the required Existing Conditions Assessment to evaluate the existing
conditions of each facility and develop the required engineering and
architectural services in accordance with Article 10.

296. ¢Qué factores limitan actualmente la continuidad de las operaciones luego de
un huracdan u otro evento mayor?

¢ The factors that may affect the continuity of operations following a hurricane or
other major event shall be identified by the Proponents as part of the Existing
Conditions Assessment required under Article 10. Based on the findings of the
assessment, the Selected Proponent shall develop the appropriate engineering
and architectural solutions to improve the resilience and operational continuity

of each facility.

297. ¢Cudntos dias de autonomia operacional se requieren para el disefio del
proyecto en caso de un evento catastrofico?

e For design purposes, Proponents shall assume a minimum operational
autonomy of ten (10) days following a catastrophic event. Proponents shall
develop the required engineering and architectural design to support this
operational objective in accordance with the Scope of Work and applicable
codes and standards.

298. ¢Cudl es el plan previsto para el edificio que actualmente se encuentra fuera de
servicio? ¢Se contempla su demolicién, rehabilitacién o una intervencion futura, y cémo
afectaria esto el alcance del presente proyecto?

e The building currently out of service is not included within the Scope of Work of
this procurement. Proponents shall prepare their technical and cost proposals
based solely on the facilities and mitigation needs identified in the RFP.

299. Considerando que ambos edificios comparten sistemas de agua y energia, ¢se
prevé mantener estas utilidades compartidas o segregarlas como parte de este
proyecto o de una intervencion futura?

e The shared utility systems are intended to be segregated as part of the required
engineering and architectural services. Proponents shall evaluate the existing
conditions and develop the design necessary to separate the utility systems in
accordance with the Scope of Work and all applicable codes, standards, and
regulations.
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300. ¢Se espera implementar todas las medidas de mitigacién identificadas o su
ejecucion estard sujeta a un andlisis de costo-beneficio

e Feasibility of the mitigation measures identified in the RFP shall be confirmed
through the Initial Assessment for each facility before proceeding to design. The
Initial Assessment shall validate existing conditions, evaluate mitigation
alternatives, and confirm that the proposed mitigation measures can be
implemented in accordance with applicable codes, standards, manufacturer
requirements, and accepted engineering practices. Where warranted by the
findings of the Initial Assessment, alternative mitigation approaches may be
considered to achieve the intended mitigation objectives. Final selection of the
mitigation approach shall be based on the results of the Initial Assessment and

DSPR approval.

301.¢Existen proyectos de mejoras o mantenimiento programados que deban coordinarse
con este proyecto?

e In general, DSPR’'s healthcare facilities are always undergoing maintenance
and/or capital work. For the purposes of this RFP, access to the healthcare
facilities will be scheduled through DSPR’s PMO Infrastructure Division
engineering coordination point of contact. Proponents shall plan accordingly
so the healthcare facilities shall remain operational during construction.

302. ¢Cudl es el presupuesto estimado para la construccion?

e No construction budget or project allowance ceiling will be published.
Proposers must develop their own construction cost projections and allowance
assumptions. Proponents shall submit one Cost Schedule Form for each facility
included in the selected predefined group. In addition, a summary Cost
Schedule identifying the total proposed fee for the entire predefined group
shall be included.

e Refer to: Addenda #9: Revised Cost Schedule Forms

303. ¢Quiere el cliente que coticemos planos as-built del edificio? Si es asi, ¢Cudntos
pies cuadrados tiene el edificio?
e Refer to Article 10- Scope of Work |/ Mitigation: Needs Group B Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

e Referto Addenda12: DSPR'S HEALTHCARE FACILITIES LOCATIONS.
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304. ¢Quiere el cliente que coticemos plano de mensura y topografia? Si es asi,
¢Cudntos metros cuadrados tiene la parcela?
o Refer to Article 10- Scope of Work | Mitigation Needs Group B Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

e Referto Addenda12: DSPR'S HEALTHCARE FACILITIES LOCATIONS

3065. ¢Donde ubicamos el costo del “Assessment”, bajo un costo aparte como un
estudio técnico o dentro del 30% de “design development”?
e Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

PREDEFINED GROUP E: CTS VEGA BAJA

306. ¢Se dispone de planos as-built de la facilidad en PDF y en AutoCAD?

e DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings and all engineering and architectural
deliverables required under the Scope of Work, in accordance with Article 10,
Sections 1.3 and 1.4.

307. ¢Existen estudios ambientales, estructurales, geotécnicos o evaluaciones
previas de la facilidad?

e DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments, surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

308. ¢Existen informes de FEMA u otra documentacién relacionada con darfios
ocasionados por huracanes, sismos u otros eventos?

e DSPR does not have specialized studies for the facilities included in this

procurement. Proponents shall determine and include in their technical and cost

proposals all investigations, testing, studies, and evaluations they deem
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309.

necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.

¢Existen otras dreas con problemas recurrentes o dafos previamente

identificados que no hayan sido mencionados durante la visita del sitio?

DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the facilities included in this procurement.
Proponents shall perform all required field investigations, assessments, and
evaluations necessary to identify existing conditions and develop the required
engineering and architectural deliverables, in accordance with Article 10,
Sections 1.3 and 1.4.

Existing deficiencies, structural, electrical, or operational—must be identified
through the Initial Assessment Report. Refer to RFP Article 13- A&E Design Work
by Phases, 13.1 General, 13.2 Phase |- Existing Conditions Assessment and Project
Initiation

310.¢Cudl es la capacidad operacional actual de la facilidad (pacientes atendidos)? ¢Se
proyecta un crecimiento futuro en la capacidad o en los servicios?

All facilities included in this procurement are currently/ operational. The
Department of Health does not have current operational capacity data or future
service growth projections available for distribution as part of this procurement.
Proponents shall perform the required Existing Conditions Assessment and
collect any information necessary to support the engineering and architectural
evaluation, in accordance with Article 10, Phase | — Existing Conditions
Assessment and Project Initiation.

3M. ¢Cudl es el limite del drea de estacionamiento que forma parte del alcance del
proyecto?

Refer to Addenda #11: Informational sheet about parking lots, water
tank/cisterns, and power generators per healthcare facility.

Proponents shall verify the limits and dimensions of the parking area as part of
the Existing Conditions Assessment and prepare their technical and cost
proposals accordingly.
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312.¢La mitigacion de viento mediante mejoras a las ventanas se contempla para la
totalidad del edificio o Gnicamente para la seccion correspondiente al CTS?
e Proposers shall consider implementing the mitigation activities in the whole
building/location. Refer to Article 10- Scope of Work [ Mitigation Needs Group E
Special Considerations that Proponents Must Observe to Ensure that the
Submitted Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

313.¢Cudles fueron las principales causas de interrupcion luego del paso del huracdn
Maria?

e The primary causes of the service interruption following Hurricane Maria were
water infiltration through windows, the roofing system, and air-conditioning
piping. However, Proponents shall perform the required Existing Conditions
Assessment to evaluate the current conditions of the facility and identify any
additional deficiencies or vulnerabilities in accordance with Article 10.

314.¢cLa instalacién permanecié operando durante el huracdn Maria? De no ser asi, ¢cudles
fueron las principales causas de interrupcion?
e No. The CTS did not remain operational during Hurricane Maria due, to the
impacts associated with the event.

315.¢Qué factores limitan actualmente la continuidad de las operaciones luego de un
huracdan u otro evento mayor?

¢ The factors that may affect the continuity of operations following a hurricane or
other major event shall be identified by the Proponents as part of the Existing
Conditions Assessment required under Article 10. Based on the findings of the
assessment, the Selected Proponent shall develop the appropriate engineering
and architectural solutions to improve the resilience and operational continuity

of each facility.

316.¢Cudintos dias de autonomia operacional se requieren para el disefio del proyecto en
caso de un evento catastréfico?

e For design purposes, Proponents shall assume a minimum coperational
autonomy of ten (10) days following a catastrophic event. Proponents shall
develop the required engineering and architectural design to support this
operational objective in accordance with the Scope of Work and applicable
codes and standards.
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317.¢:Se espera implementar todas las medidas de mitigacion identificadas o su ejecucion
estard sujeta a un andlisis de costo-beneficio

Feasibility of the mitigation measures identified in the RFP shall be confirmed
through the Initial Assessment for each facility before proceeding to design. The
Initial Assessment shall validate existing conditions, evaluate mitigation
alternatives, and confirm that the proposed mitigation measures can be
implemented in accordance with applicable codes, standards, manufacturer
requirements, and accepted engineering practices. Where warranted by the
findings of the Initial Assessment, alternative mitigation approaches may be
considered to achieve the intended mitigation objectives. Final selection of the
mitigation approach shall be based on the results of the Initial Assessment and
DSPR approval.

318.¢Existen proyectos de mejoras o mantenimiento programados que deban coordinarse
con este proyecto?

In general, DSPR's healthcare facilities are always undergoing maintenance
and/or capital work. For the purposes of this RFP, access to the healthcare
facilities will be scheduled through DSPR’s PMO Infrastructure Division
engineering coordination point of contact. Proponents shall plan accordingly
so the healthcare facilities shall remain operational during construction.

319.¢Cudl es el presupuesto estimado para la construccion?

320.

No construction budget or project allowance ceiling will be published.
Proposers must develop their own construction cost projections and allowance
assumptions. Proponents shall submit one Cost Schedule Form for each facility
included in the selected predefined group.In addition, a summary Cost
Schedule identifying the total proposed fee for the entire predefined group
shall be included.

Refer to: Addenda #9: Revised Cost Schedule Forms

¢Quiere el cliente que coticemos planos as-built del edificio? Si es asi, ¢Cudntos

pies cuadrados tiene el edificio?

Refer to Article 10- Scope of Work / Mitigation Needs Group' B! Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.
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321.¢Quiere el cliente que coticemos plano de mensura y topografia? Si es asi, ¢Cudntos
metros cuadrados tiene la parcela?

322.
estudio técnico o dentro del 30% de “design development”?

Refer to Article 10- Scope of Work | Mitigation Needs Group B Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.

¢Doénde ubicamos el costo del “Assessment”, bajo un costo aparte como un

Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

PREDEFINED GROUP E: CDT VEGA ALTA

323.

324.
previas de la facilidad?

325.
ocasionados por huracanes, sismos u otros eventos?

¢Se dispone de planos as-built de la facilidad en PDF y en AutoCAD?

DSPR does not have existing construction plans or as-built drawings for the
facilities included in this procurement. Proponents shall perform all required field
investigations and develop the existing conditions documentation, including the
preparation of as-built drawings and all- engineering and architectural
deliverables required under the Scope of Work, in accordance with Article 10,
Sections 1.3 and 1.4.

¢Existen estudios ambientales, estructurales, geotécnicos o evaluaciones

DSPR does not have existing surveys, topographic surveys, hazardous materials
studies, hydrologic and hydraulic studies, or other technical reports for the
facilities included in this procurement. Proponents shall perform or procure all
investigations, assessments,  surveys, and technical studies required to
complete the Scope of Work and prepare the required engineering and
architectural deliverables, in accordance with’Article 10, Sections 1.3 and 1.3.5,
and Addenda 9: Attachment B: Revised Cost Schedule Forms.

¢Existen informes de FEMA u otra documentacién relacionada con darios

DSPR does not have specialized studies for the facilities included in this
procurement. Proponents shall determine and include in their technical and cost
proposals all investigations, testing, studies, and evaluations they deem
necessary to complete the required engineering analyses and develop the
required deliverables, in accordance with Article 10, Sections 1.3 and 1.4.
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326. ¢Existen otras dreas con problemas recurrentes o dafos previamente
identificados que no hayan sido mencionados durante la visita del sitio?

¢ DSPR does not have information regarding existing deficiencies or conditions of
the building systems or site utilities for the facilities included in this procurement.
Proponents shall perform all required field investigations, assessments, and
evaluations necessary to identify existing conditions and develop the required
engineering and architectural deliverables, in accordance with Article '10,

Sections 1.3 and 1.4.

e Existing deficiencies, structural, electrical, or operational—must be identified
through the Initial Assessment Report. Refer to RFP Article 13- A&E Design Work
by Phases, 13.1 General, 13.2 Phase |- Existing Conditions Assessment and Project
Initiation

327. ¢Cudl es la capacidad operacional actual de la facilidad (pacientes
atendidos)? ¢Se proyecta un crecimiento futuro en la capacidad o en los servicios?

e All facilities included in this procurement are currently operational.- The
Department of Health does not have current operational capacity data or future
service growth projections available for distribution as part of this procurement.
Proponents shall perform the required Existing Conditions Assessment and
collect any information necessary to support the engineering and architectural
evaluation, in accordance with Article 10, Phase | = Existing Conditions
Assessment and Project Initiation.

328. ¢Cudl es el limite del drea de estacionamiento que forma parte del alcance del
proyecto?
o Refer to Addenda #11: Informational sheet about parking lots, water
tank/cisterns, and power generators per healthcare facility.

e Proponents shall verify the limits and dimensions of the parking area as part of
the Existing Conditions Assessment and prepare their technical and cost
proposals accordingly.

329. ¢La mitigacion de viento mediante mejoras a las ventanas se contempla para
la totalidad del edificio o Unicamente para la seccién correspondiente al CTS?

e Proposers shall consider implementing the mitigation activities in the whole

building/location. Refer to Article 10- Scope of Work [ Mitigation Needs Group E
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330.

Special Considerations that Proponents Must Observe to Ensure that the
Submitted Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

¢Cudles fueron las principales causas de interrupcién luego del paso del

huracdn Maria?

The primary causes of the service interruption following Hurricane Maria were
water infiltration through windows, the roofing system, and air-conditioning
piping. However, Proponents shall perform the required Existing Conditions
Assessment to evaluate the current conditions of the facility and identify any
additional deficiencies or vulnerabilities in accordance with Article 10.

33l.¢La instalacién permanecié operando durante el huracdn Maria? De no ser asi, ¢cudles
fueron las principales causas de interrupcion?

332.

The facilities remained operational during Hurricane Maria. Proponents shall
perform the required Existing Conditions Assessment to evaluate the existing
conditions of each facility and develop the required engineering and
architectural services in accordance with Article 10.

¢Qué factores limitan actualmente la continuidad de las operaciones luego de

un huracdan u otro evento mayor?

333.

The factors that may affect the continuity of operations following a hurricane or
other major event shall be identified by the Proponents-as part of the Existing
Conditions Assessment required under Article 10. Based on the findings of the
assessment, the Selected Proponent shall develop the appropriate engineering
and architectural solutions to improve the resilience and operational continuity
of each facility.

¢Cudntos dias de autonomia operacional se requieren para el disefio del

proyecto en caso de un evento catastrofico?

For design purposes, Proponents shall assume.a minimum operational
autonomy of ten (10) days following a catastrophic’ event. Proponents shalll
develop the required engineering and architectural design to'support this
operational objective in accordance with the Scope of Work and-applicable
codes and standards.
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334.

¢Se espera implementar todas las medidas de mitigacién identificadas o su

ejecucion estard sujeta a un andlisis de costo-beneficio

335.

Feasibility of the mitigation measures identified in the RFP shall be confirmed
through the Initial Assessment for each facility before proceeding to design. The
Initial Assessment shall validate existing conditions, evaluate mitigation
alternatives, and confirm that the proposed mitigation measures can be
implemented in accordance with applicable codes, standards, manufacturer
requirements, and accepted engineering practices. Where warranted by the
findings of the Initial Assessment, alternative mitigation approaches may be
considered to achieve the intended mitigation objectives. Final selection of the
mitigation approach shall be based on the results of the Initial Assessment and
DSPR approval.

¢Existen proyectos de mejoras o mantenimiento programados que deban

coordinarse con este proyecto?

336.

337.

In general, DSPR’s healthcare facilities are always undergoing maintenance
and/or capital work. For the purposes of this RFP, access to the healthcare
facilities will be scheduled through DSPR’s PMO Infrastructure Division
engineering coordination point of contact. Proponents shall plan accordingly
so the healthcare facilities shall remain operational during construction.

¢Cudl es el presupuesto estimado para la construccion?

No construction budget or project allowance ceiling will be published.
Proposers must develop their own construction cost projections and allowance
assumptions. Proponents shall submit one Cost Schedule Form for each facility
included in the selected predefined group. In addition, a summary Cost
Schedule identifying the total proposed fee for the entire predefined group
shall be included.

Refer to: Addenda #9: Revised Cost Schedule Forms

¢Quiere el cliente que coticemos planos as-built del edificio? Si es asi, ¢Cudntos

pies cuadrados tiene el edificio?

Refer to Article 10- Scope of Work |/ Mitigation Needs Group' B! Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.
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338. ¢Quiere el cliente que coticemos plano de mensura y topografia? Si es asi,
¢Cudintos metros cuadrados tiene la parcela?
e Refer to Article 10- Scope of Work | Mitigation Needs Group B Special
Considerations that Proponents Must Observe to Ensure that the Submitted
Proposal(s) Fulfill the Purpose of the Project and this RFP are; 1-5

e Refer to Addenda 12: DSPR’S HEALTHCARE FACILITIES LOCATIONS.

339. ¢Doénde ubicamos el costo del “Assessment”, bajo un costo aparte como un
estudio técnico o dentro del 30% de “design development”?
o Refer to Addenda 9: Attachment B: Revised Cost Schedule Forms.

All additional instructions and requirements set forth in the Request for Proposal documents
remain unchanged. This Addendum is part of the Request for Proposal. The information

included herein must be considered at the time of submission of the Proposal.

J%wmé{

Carlos Padilla Cr

Interim Manager

End of the Addendum
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