



DEPARTAMENTO DE

SALUD

GOBIERNO DE PUERTO RICO

ADMINISTRATION OFFICE
Auction Administrative Support Section

Tuesday, August 4, 2026

ADDENDUM 09

RFP-PS-2025-2026-039-PMO-CDBG

A/E DESIGN & ENVIRONMENTAL PROFESSIONAL SERVICES FOR DSPR'S FACILITY REHABILITATION,
RESILIENCE, AND MITIGATION PROJECT UNDER THE COMMUNITY DEVELOPMENT
BLOCK GRANT-MITIGATION INFRASTRUCTURE MITIGATION PROGRAM

Purpose:

The purpose of this addendum is to amend **Attachment B- Revised Cost Schedule Form**. See documents attached.

All additional instructions and requirements set forth in the Request for Proposal documents remain unchanged. This Addendum is part of the Request for Proposal. The information included herein must be considered at the time of submission of the Proposal.


Carlos Padilla Cruz

Interim Manager

End of the Addendum

Attachment B
Revised Cost Schedule Form

Project Site Location: CDT Adjuntas

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by DSPR and CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by DSPR and CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Special Task or Services		
#	Description	Totals:
O	ACM/LBP Assessment/Certification	
P	Vulnerability Assessment (Hurricane and Seismic)	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: CDT Lajas

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
	1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.			
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
	1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.			
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Special Task or Services		
#	Description	Totals:
O	Hydrologic Hydraulic (HH) Study	
P	ACM/LBP Assessment/Certification	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: CDT Vega Alta

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

Initials: _____

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
	1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.			
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
	1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.			
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction (Supervision)		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Allowances		
#	Description	Totals:
O	ACM/LBP Assessment/Certification	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: CTS Aguadilla

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
sG	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by DSPR and CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by DSPR and CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Special Task or Services		
#	Description	Totals:
O	ACM/LBP Assessment/Certification	
P	Vulnerability Assessment (Hurricane and Seismic)	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: CTS CAYEY

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction (Supervision)		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Allowances		
#	Description	Totals:
O	ACM/LBP Assessment/Certification	
P	Vulnerability Assessment (Hurricane and Seismic)	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: CTS Ponce

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction (Supervision)		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Special Task or Services		
#	Description	Totals:
P	ACM/LBP Assessment/Certification	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: CTS Vega Baja

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
J	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
K	Engineer or Architect-in-Training	30	\$	\$
L	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
L	Design Services During Construction (Supervision)		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Special Task or Services		
#	Description	Totals:
M	ACM/LBP Assessment/Certification	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: Hospital Universitario Dr. Ramón Ruiz Arnau (HURRA)

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Special Task or Services		
#	Description	Totals:
O	Hydrologic Hydraulic (HH) Study	
P	ACM/LBP Assessment/Certification	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: CDT/CTS Río Grande (Please consider the facility as a whole)

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by DSPR and PRDOH.	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by DSPR and PRDOH.	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested by.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction (Supervision)		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Special Task or Services		
#	Description	Totals:
O	ACM/LBP Assessment/Certification	
P	Vulnerability Assessment (Hurricane and Seismic)	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: Centro Autismo San Juan

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specilized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction (Supervision)		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Special Task or Services		
#	Description	Totals:
O	ACM/LBP Assessment/Certification	
P	Vulnerability Assessment (Hurricane and Seismic)	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: Centro Pediátrico Arecibo

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
N	Design Services During Construction (Supervision)		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Special Task or Services		
#	Description	Totals:
O	ACM/LBP Assessment/Certification	
P	Vulnerability Assessment (Hurricane and Seismic)	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT

Attachment B
Revised Cost Schedule Form

Project Site Location: Centro Pediátrico Mayagüez

I.	Professional Design Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	Subtask 1. Studies, Design, Cost Estimate, and O&M Plan; 2. Permits and Endorsements; 4. Construction Bid Support; 6. Preparation of As-Built drawings, and 7. Initial Assessment, existing conditions report, or recommendations. 1) For each delivery, the Selected Proposer shall present drawings, specifications, take-off, and cost estimate, reports, and the O&M Plan, as established in the Scope of Work, as applicable. 2) All supporting documentation and any other deliverables necessary shall be provided as requested by DSPR and PRDOH.	
	Delivery Task	Fee Totals
A	Design Development (30%)	\$
B	Construction Documents (60%)	\$
C	Construction Documents (90%)	\$
D	Construction Documents (100%)	\$
E	As-built drawing set and Final O&M Plan	\$
F	Permits and Endorsements	\$
G	Initial Assessment	\$
	Total Subtotal Cost (Sum of A+B+C+D+E+F+G):	\$

II.	Environmental Review Services	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Environmental Review Services deliverables will be issued after any documents, permits, or endorsements are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
H	Environmental Review (Lump Sum)	\$
	Total Subtotal Cost (Line-Item H):	\$

III.	Specialized Studies	
	<i>Description: (Refer to Attachment 1. Scope of Services Section 2, Services and Section 4, Tasks and Deliverables)</i>	
	1) Compensation for any Technical Studies Services deliverables will be issued after any documents, reports, drawings or deliverable are reviewed and approved by CDBG-MIT's Certifying Officer (PRDOH).	
	Delivery Task	Fee Totals
I	Topographic Survey (Lump Sum)	\$
J	Geotechnical Studies (Lump Sum)	\$
	Total Subtotal Cost (Sum of I+J):	\$

(Continues on the next page)

IV. Construction Bid Support				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Hourly Rates include overhead, profit, royalties, reimbursements, travel, fringe benefits, taxes, and any other additional fees and administrative costs applicable to the services. 2) The contract is expected to function as a not-to-exceed maximum amount from which services will be invoiced based on actual hours worked by each resource. 3) Estimated costs for Architectural and Engineering services should not be interpreted as a cap on costs or hours that may be invoiced for a specific position. Invoicing shall be based on the actual need for resources for the services requested.				
	Delivery Task	Max. Hours per Month (L)	Rate per Hour (M)	Max. Monthly Cost (LxM)
K	Professional Engineer (PE) or Registered Architect (RA) of Record	30	\$	\$
L	Engineer or Architect-in-Training	30	\$	\$
M	Draftsman/CAD Operators	40	\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

V. Design Services During Construction				
<i>Description: (Refer to Attachment 1. Scope of Services)</i>				
1) Services During Construction, monthly invoices must include all supporting documentation, timesheets (if applicable), meeting minutes, attendance sheets, monthly reports, and any other deliverables necessary to justify the payment, or any other supporting document requested by DSPR and PRDOH.				
	Delivery Task	Duration in Months (N)	Rate per Hour (O)	Max. Monthly Cost (NxO)
O	Design Services During Construction (Supervision)		\$	\$
	Total Subtotal Cost (Sum of all Max. Monthly Costs):	\$		

VI. Special Task or Services		
#	Description	Totals:
P	ACM/LBP Assessment/Certification	
Q	Vulnerability Assessment (Hurricane and Seismic)	
	TOTAL COST	\$

Initials: _____

VII.	Summary of Costs for Services	
#	Description	Totals:
I.	Professional Design Services	
II.	Environmental Review Services	
III.	Specialized Studies	
IV.	Construction Bid Support	
V.	Design Services During Construction	
VI.	Special Task or Services	
	TOTAL COST	\$

END OF DOCUMENT