

## First Important Update 2024-PRMP-MFP-NEMT-003 Answers to Questions RFP Amendment #1

This notification<sup>1</sup> has the purpose of announcing interested vendors that the answers to your questions have been uploaded to PRMP and PRDoH websites, and inform the following corrections to the NEMT request for proposals:

- 1) Section 1.2 –Period of Performance– is amended to read as follows: The term of the work is approximately must be completed in eighteen (18) months, subject to formalization of an agreement between PRDoH and the selected vendor and the availability of funds.
- 2) Section 2.2 -Purposes- is amended to read as follows: Recognizing the challenges of transportation in Puerto Rico... The NEMT Analysis and Planning Contractor will conduct a gap analysis which must includes a representative sample of the main island, and the island municipalities of Vieques and Culebra, to determine the non-emergency medical transportation needs of the Puerto Rico Long Term Services and Supports (LTSS) target population as compared to available transportation within Puerto Rico, which includes main island and the island municipalities of Vieques and Culebra.

The rest of the RFP remains unaltered.

Lcdo. Jorge L. Sánchez Procurement Oversight Lead Medicaid Program March 1, 2024

<sup>&</sup>lt;sup>1</sup> Issued in accordance with Section 3.8 of the RFP.